Tender No.: 13 of 2026-2027

OFFICE OF THE ENGINEER-IN-CHIEF, PUBLIC HEALTH ENGINEERING
DEPARTMENT

TENDER DOCUMENT, VOLUME - |
FOR

SURVEY, DESIGN, SUPPLY, INSTALLATION, CONSTRUCTION, TESTING & COMMISSIONING
OF FSTP USING DECENTRALIZED WASTEWATER TREATMENT SYSTEM (DEWATS) FOR TLABUNG
TOWN WITH ALL CONTINGENT CIVIL, ELECTRICAL, MECHANICAL, PIPING AND
INSTRUMENTATION WORKS (INCLUDING 1 MONTH TRIAL RUN + 1 MONTH TRAINING OF
OPERATORS + 1 YEAR DEFECT LIABILITY PERIOD).

UNDER SBM (U) 2.0

Tender amount Rs. 54,85,048.00

Earnest money Rs. 1,09,700.00

Last date of sale of tender Dt 10.09.2026 @ 14.00hr.
Last date of submission of tender Dt 22.09.2026 @ 12.00hr.
Date of opening Dt 22.09.2026 @ 14.00hr.
Date of pre bid meeting Dt 08.09.2026 @ 14.00hr.
Cost of tender document Rs. 1,500

Time allowed for execution of work 7 months




PRESS TENDER NOTICE
PUBLIC HEALTH ENGINEERING DEPARTMENT
TENDER NOTICE

The Engineer-in-Chief, PHED. Aizawl, on behalf of the Governor of Mizoram invites bids in two
envelope system with sealed Turnkey tender in prescribed form affixing court fee stamp worth not
less than Rs. 7.50/- (non refundable) for non tribal and up-to-date House Tax Payee Certificate for
tribal from reputed contractors experienced in similar type of works. The last date of sale of tender is
10/09/2026 at 14:00 hrs. The tender will be received in the office of the undersigned up to 12:00
hours on 22/09/2026. The pre bid meeting will be held on 08/09/2026 at 14:00 hours. The tender so
received will be opened on 22/09/2026 at 14:00 hours in presence of the intending tenderer or his
authorized representative.

Notice Name of Work Approximate Earnest Time of Cost of
No. Value of Work | Money (in | Completion | Tender
(inRs.) Rs.) (inRs.)

Survey, Design, supply, installation, 54,85,048.00 1,09,700.00 7 months | 1,500.00
construction, testing &
commissioning of FSTP using
Decentralized Wastewater
Treatment System (DEWATS) for
Tlabung Town with all contingent
civil, electrical, mechanical, piping
and instrumentation works
(including 1 month trial run + 1
month training for operators + 1
year defect liability period).

Tender document may be obtained from the office of the undersigned on any working days from 10:00 AM
to 2:00 PM on application and on payment of tender cost as mentioned above (non-refundable) without
which, the tender shall be summarily rejected. The undersigned reserves the right to reject any or all of the
tenders without assigning any reason thereof.

Sd/-ZODINTHARI
Engineer-in-Chief, PHED
Aizawl, Mizoram.
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Scope of Bid

Source of
Funds

Amount

Fraud and
Corruption

Eligible
Bidders

Section 1 - Instructions to Bidders

A. General

Survey, Design, supply, installation, construction, testing &

commissioning of FSTP using Decentralized Wastewater
Treatment System (DEWATS) for Tlabung Town with all
contingent civil, electrical,” mechanical, piping and
instrumentation works (including 1 month_ trial run + 1
month training for operators + 1 year defect liability period).

SBM(U) 2.0

The work is estimated to cost Rs. 54,85,048.00

Bidders, suppliers, and contractors under this contracts are
required to observe the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of
this policy, the Department will reject a proposal for award if it
determines that the bidder recommended for award has, directly
or through an agent, engaged in corrupt, fraudulent, collusive, or
coercive practices in competing for the Contract.

5.1 A Bidder may be a natural person, private entity,
government-owned entity or any combination of them with a
formal intent to enter into an agreement or under an existing
agreement in the form of a Joint Venture (JV). In the case of a
JV:

(@) all partners shall be jointly and severally liable, and

(b) the JV shall nominate a Representative who shall have the
authority to conduct all business for and on behalf of any and
all the parties of the JV during the bidding process and, in the
event the JV is awarded the Contract, during contract
execution.

5.2 Tenders will be issued to reputed CPWD/MPHED, contractors
with definite proof from the appropriate authority, which shall
be to the satisfaction of the PHE Department. Standing order
for eligibility of different classes of contractor corresponding
on the tendered amount will be followed.
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6. Clarification of
Bidding
Document, Site
Visit, Pre-Bid
Meeting

5.3 The enlistment of the contractors should be valid on the last
date of sale of tenders. In case the last date of sale of tender is
extended, the enlistment of contractor should be valid on the original
last date of sale of tenders. In case both the last date of receipt of
application for issue of tenders and sale of tenders are extended, the
enlistment of contractor should be valid on either of the two dates i.e.
original date of sale of tender or on the extended date of sale of
tenders.

5.4 Tender documents will be issued from Engineer-in-Chief,
PHED Office, during the hours specified above, on payment of
Rs. 1,500/- (Rupees One thousand five hundred only) in cash.

55 No tender will be considered for acceptance unless the
detailed tender papers are duly purchased by the intending tenderer. A
copy of the receipt for the money deposited against purchase of the
tender document shall have to be submitted along with the tender as a
proof of purchasing the same.

5.6 Bidder shall have to submit copies of GST registration
number issued by appropriate authority.
5.7 Rate quoted by tenderers should include all kind of taxes,

GST, Cess, insurance, royalty for forest product, etc.

5.8 Tenderer has to read all terms and conditions of this tender
documents carefully. Tenderer has to accept and comply with all
terms and conditions of this tender. Overwriting in the proforma of
schedules is not acceptable and corrections if any should be initialed
and dated by the tenderer.

5.9 If any contradiction arises in any clauses of this NIT and
clauses in CPWD Form-8, clauses in this NIT will supersede clauses
in CPWD Form-8. If any clauses of the NIT are not mentioned clearly,
then CPWD Works Manual will be referred and applied.

6.1 A prospective Bidder requiring any clarification of the
Bidding Document shall raise his inquiries during the pre-bid
meeting. Should the Employer deem it necessary to amend the
Bidding Document as a result of a request for clarification it shall
do so by issuing addenda.
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Documents
Comprising
the Bid
7.2
7.3
7.4
Documents 8.1
Comprising

6.2 The Bidder is advised to visit and examine the Site of
Works and its surroundings and obtain for itself, on its own risk
and responsibility, all information that may be necessary for
preparing the bid and entering into a contract for construction of
the Works. The costs of visiting the Site shall be at the Bidder’s
own expense.

6.3 The Bidder’s designated representative is invited to
attend a pre-bid meeting which will be held on 8"
SEPTEMBER, 2026 @ 14.00 hr. The purpose of the meeting
will be to clarify issues and to answer guestions on any matter
that may be raised at that stage.

6.4 Nonattendance at the pre-bid meeting will not be a
cause for disqualification of a Bidder.

B. Preparation of Bids

7.1 The Bid shall comprise two envelopes submitted
simultaneously, one called the Technical Bid and the other the
Financial Bid, both envelopes enclosed together in an outer
single envelope.

The Technical Bid shall comprise thefollowing:
I. Form of technical bid

ii. Bid Security

i, Technical Proposal
Iv. Bidders Qualification
V. Subcontractor

Vi. Miscellaneous

The Financial Bid shall comprise the following:

I. Form of financial bid
ii. Completed Price Schedules

In addition to the requirements, bids submitted by a JV shall
include a copy of the Joint Venture Agreement entered into by
all partners. Alternatively, a Letter of Intent to execute a Joint
Venture Agreement in the event of a successful bid shall be
signed by all partners and submitted with the bid, together with
a copy of the proposed agreement.

The Bidder shall furnish, as part of the Technical Bid, a
Technical Proposal including a statement of work methods,
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the Technical equipment, personnel, schedule and any other information as
Proposal stipulated in Bidding Forms, in sufficient detail to demonstrate

the adequacy of the Bidders’ proposal to meet the work
requirements and the completion time.

9. Documents 9.1 To establish its qualifications to perform the Contract in
Establishing accordance with Evaluation and Qualification Criteria. The
the Bidder shall provide the information requested in the
Qualifications corresponding information sheets included in Bidding Forms.
of the Bidder

10. Period of 10.1 The tender for the works shall remain open for acceptance for a
Validity of period of 60 days from the date of opening of tenders. If any
Bids tenderer withdraws his tender before the said period or issue of

letter of acceptance, whichever is earlier, or makes any
modifications in the terms and conditions of the tender which are
not acceptable to the department, then the Governor of Mizoram
shall, without prejudice to any other right or remedy, be at liberty
to forfeit 50% of the said earnest money as aforesaid. Further the
tenderer shall not be allowed to participate in the retendering
process of the work

11. Bid Security/ 11. Tender must be accompanied by earnest money of Rs.
Earnest Money 1,09,700.00 in the form of Banker’s Cheque / Demand Draft /

Fixed Deposit Receipt of a commercial bank in  Aizawl,
Mizoram, issued in favor of the Engineer-in-Chief, PHED,
Aizawl.
12. Bid Prices

12.1 All prevailing duties, taxes, and other levies payable by the
Contractor under the Contract, or for any other cause, as of the
date 28 days prior to the deadline for submission of bids, shall be
included in the rates and prices and the total Bid Price submitted
by the Bidder.

13. Format and
Signing of Bid

13.1 Any amendments such as interlineations, erasures, or overwriting
shall be valid only if they are signed or initialed by the person
signing the bid.
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. Sealing and 14.1

Marking of
Bids

14.2

Deadline for
Submission of
Bids

Bid Opening

C. Submission and Opening of Bids

The tender document along with supporting documents and
designs shall be placed in one sealed (transparent tape
accepted)) envelope mark as technical bid, the financial bid
may be placed in one sealed (transparent tape accepted)
envelope and both the envelopes shall be submitted together in
another sealed (by wax only) envelope with the name of work
and due date of opening written on the envelope.

If all envelopes are not sealed and marked as required, the
Employer will assume no responsibility for the misplacement or
premature opening of the bid.

Issue of tender documents shall be stopped by 14:00 hours on 10/ 09/2026.

Receipt of tender shall be stopped by 12:00 hours on 22/09/2026.

The opening of the Technical Bid shall take place at/on:
Address: Engineer-in-Chief Office Chamber, Khatla Aizawl
Floor: 2" Floor

City: Aizawl, Mizoram

ZIP Code: 796001

Country: India

Date: 11.09.2026

Time: 14.00 hrs
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17. Award
Criteria

18. Notification of
Award

19. Signing of
Contract

20. Performance
Security

17.1

17.2

17.3

17.4

D. Award of Contract

The Employer shall award the Contract to the lowest evaluated
substantially responsive Bidder whose bid meets all the
qualification and technical requirements specified in the
bidding documents, provided that the Bidder is determined to
be qualified and capable of performing the Contract
satisfactorily.

If the selected Bidder fails to meet the post-qualification
requirements, declines the award, fails to furnish the required
Performance Security, fails to sign the Contract within the
stipulated period, or is otherwise found ineligible or unsuitable
in accordance with the Bidding Documents or applicable
procurement rules, the Employer reserves the right to reject
such Bid and sequentially invite the next lowest evaluated
substantially responsive Bidder whose bid meets all the
qualification and technical requirements specified in the
bidding documents for award, without incurring any liability to
the rejected Bidder.

Where a bid is considered abnormally low, the Employer may
seek justification from the bidder and if the explanation is
unsatisfactory of capability is not demonstrated, the bid may
summarily be rejected.

The Employer also reserves the right to accept or reject any
Bid, or to annul the bidding process and reject all Bids at any
time before the award of Contract, without thereby incurring
any liability to the affected Bidder(s), subject to the applicable
procurement laws and rules.

18.1 Prior to the expiration of the period of bid validity, the Employer

shall notify the successful Bidder, in writing, via the Letter of
Acceptance that its bid has been accepted.

19.1 Promptly after notification, the Employer shall send the

successful Bidder the Contract Agreement which should be
signed within 10 days from issue of letter of intent.

20.1 The bidder whose tender is accepted will be required to furnish

performance guarantee of 5% (five percent) of the contract
amount within 7 days from issue of letter of intent. This
guarantee shall be in the form of Banker’s Cheque or Demand
Draft or Fixed Deposit Receipt of a commercial bank in Aizawl,
Mizoram.
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FORM OF TECHNICAL BID

Name of Work:

Tender No:
To
[Employer]
[Address]
Sir,

We, the undersigned, declare that:

1.

We have examined and have no reservations to the bidding document, etc.

We offer to execute the works described above and remedy any defects therein in conformity
with the Conditions of Contract, Specifications, Drawings, Bill of Quantities, etc.

We undertake, if our bid is accepted, to commence the work as stipulated in this contract, and to
complete the whole work comprised in the contract within the time stated in the contract
document.

We agree to abide by this bid for the period of 60 days from the date fixed for receiving the
same, and it shall remain binding upon us and may be accepted at any time before the expiration
of that period.

We undertake that unless and until a formal agreement is prepared and executed, this bid,
together with your written notification of Letter of Acceptance shall constitute a binding
contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

I/We do hereby submit our Technical Bid, complete with all the required information as
stipulated in your bidding documents.
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RECEIPT
FOR
PURCHASE OF TENDER DOCUMENT

(A) Turnkey tender

(B) Tender No.: 13 of 2026-2027

(C) For the work of: Survey, Design, supply, installation, testing & commissioning of FSTP using
Decentralized Wastewater Treatment System (DEWATS) for Tlabung Town with all contingent civil,
electrical, mechanical, piping and instrumentation works (including 1 month trial run + 1 month training
for operators + 1 year defect liability period).

(M To be submitted by 12:00 hours on Dt. 22/09/2026 to the office of the Engineer-
in-Chief, PHED, Aizawl, Mizoram.

(i)  To be opened at 14:00 hours on Dt. 22/09/2026 at the office of the Engineer-in-
Chief, PHED, Aizawl, Mizoram.

(D) Issued to:

Signature of the officer issuing the documents

Designation

Date of issue
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Bid Security

Bank Guarantee

We have been informed that . . . . . name of the Bidder. . . . . (hereinafter called "the
Bidder") has submitted to you its bid dated ..................... (hereinafter called "the Bid") for the
executionof........ name of contract. . .. ... under Invitation for Bids No. . ........
(“the IFB”).

Furthermore, we understand that, according to your conditions, bids must be supported by a
bid guarantee.

At the request of the Bidder, we . . . .. name of Bank............ hereby irrevocably undertake to
pay you any sum or sums not exceeding in total an amount of................... amount in figures .
........ (.......amountin words ................ ) upon receipt by us of your first demand in
writing accompanied by a written statement stating that the Bidder is in breach of its
obligation(s) under the bid conditions, because the Bidder:

(@) has withdrawn its Bid during the period of bid validity specified by the Bidder in the
Form of Bid; or

(b) having been notified of the acceptance of its Bid by the Employer during the period of
bid validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses
to furnish the Performance Security, in accordance with the ITB.

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of
copies of the Contract Agreement signed by the Bidder and the performance security issued
to you upon the instruction of the Bidder; and (b) if the Bidder is not the successful Bidder,
upon the earlier of (i) our receipt of a copy your notification to the Bidder of the name of the
successful Bidder; or (ii) twenty-eight days after the expiration of the Bidder’s bid.

Consequently, any demand for payment under this guarantee must be received by us at the
office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
458.

............ Bank’s seal and authorized signature(s) ..........
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Technical Proposal
The Bidder must demonstrate that it has the personnel for the key positions that meet
the following requirements:
Nos. Total Work Experience In
No. Position Experience execution of
Sewerage or water
supply Works
1 Graduate Civil / Public Health Engineer One 3 years 2 years
~ | (Project Manager)
2 Graduate Civil Engineers (Project Engineers) One 2 years 1 year
3 Diploma Civil / Public Health Engineering One 1 year 1 year
(With knowledge of local language) (Site
Supervisors)
Diploma in Mechanical Engineer One 1 year
Diploma in Electrical Engineer One 1 year
6 Surveyor One 2 year

Any two among personnel mentioned in item 1 to 3 above shall have specific experience in
laying sewerage system.

The Bidder shall provide details of the proposed personnel and their experience

records in the relevant Information below.
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Personnel

Bidders should provide the names of suitably qualified personnel to meet the requirements
specified in above table. The data on their experience should be supplied using the Form below
for each candidate.

Form PER - 1: Proposed Personnel

Title of position*

Name

Title of position*

Name

Title of position*

Name

Title of position*

Name
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Form PER - 2: Resume of Proposed Personnel

Position
Personnel Name Date of birth
information
Professional qualifications
Present Name of employer
employment

Address of employer

Telephone Contact (manager / personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular technical

and managerial experience relevant to the project.

From

To Company / Project / Position / Relevant technical and management experience
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Equipment

The Bidder must demonstrate that it has the key equipment listed hereafter:

No Equipment Type and Characteristics Min.
Number
Required
1 Leveling instrument auto level of best sophisticated make 2 Nos.
2 Concrete mixer 2 Nos.
3 Needle vibrator 2 Nos.
4 Excavator with required size arm for pipe trenches / wet wells 1 Nos.
5 Tipper lorry 1 Nos.
6 Required equipment/machinery for soil compaction, ramming etc. 1 Sets
7 Wooden shoring with all post, beams, struts, planks etc complete for a stretch of 1 Sets
50 m to use where sheet pilling is not required.
Diesel generator set (portable) of suitable capacity 1 No.
Excavator cum Loader 1 Nos

The Bidder shall provide further details of proposed items of equipment using the
relevant Form below.

Note: - The owner must demonstrate either ownership or confirmed lease
agreement of the required equipment.

The Bidder shall provide adequate information to demonstrate (In INR) clearly that it has the
capability to meet the requirements for the key equipment listed in the above table. A separate (In
INR) Form shall be prepared for each item of equipment listed, or for alternative equipment

proposed by the Bidder. The Bidder shall provide all the information requested below, to the extent
possible. Fields with asterisk (*) shall be used for evaluation.
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Item of Equipment

Equipment Name of manufacturer Model and power rating
Information

Capacity Year of manufacture
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

o Owned ® Rented

@ISpecially manufactured

Omit the following information for equipment owned by the Bidder.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project
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Site Organization

Method Statement
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Mobilization Schedule

Construction Schedule
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Bidders Qualification

To establish its qualifications to perform the contract. The Bidder shall provide the
information requested in the corresponding Information Sheets included hereunder.

Form ELI - 1: Bidder’s Information Sheet

Bidder’s Information

Bidder’s legal name

In case of JV, legal
name of each partner

Bidder’s country of
constitution

Bidder’s year of
constitution

Bidder’s legal address
in country of
constitution

Bidder’s authorized
representative

(name, address,
telephone numbers, fax
numbers, e-mail
address)

Attached are copies of the following original documents.

U 1. Incase of single entity, articles of incorporation or constitution of the legal entity named above.
4 2. Authorization to represent the firm or JV named in above.

U 3. Incaseof JV, letter of intent to form JV or JV agreement.
a

4. In case of a government-owned entity, any additional documents not covered under 1 above required
to comply.
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Form ELI - 2: JV Information Sheet

Each member of a JV must fill in this form

JV / Specialist Subcontractor Information

Bidder’s legal name

JV Partner’s or
Subcontractor’s
legal name

JV Partner’s or
Subcontractor’s country
of constitution

JV Partner’s or
Subcontractor’s year of
constitution

JV Partner’s or
Subcontractor’s legal
address in country of
constitution

JV Partner’s or
Subcontractor’s
authorized
representative
information

(name, address,
telephone numbers, fax
numbers, e-mail address)

Attached are copies of the following original documents.
O 1. Articles of incorporation or constitution of the legal entity named above.
O 2. Authorization to represent the firm named above.

4 3. Inthe case of government-owned entity, documents establishing legal and financial autonomy and
compliance with commercial law.
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Form LIT - Pending Litigation

CRITERIA - All pending litigation shall be treated as resolved against the Bidder and so
shall in total not represent more than 80 Percent of the Bidder’s net worth.

Each Bidder or member of a JV must fill in this form

Pending Litigation

Value of
Value of Pe_ndlng
L. Pending Claim as a
Year Matter in Dispute . . Percentage
Claim in
RUDEES e of Net
P Worth
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Form BLA- Non-blacklisting declaration

NON-BLACKLISTING DECLARATION
(To be submitted on the Bidder's Letterhead)
Date: / /

To

The Tender Inviting Authority

Subject: Declaration Regarding Non-Blacklisting / Non-Debarment

Tender Name:

Tender No.:
I/We, M/s. , having our registered office at
, hereby solemnly declare that:
1. Our firm/company has not been blacklisted, debarred, banned, suspended, or declared

ineligible by the Central Government, any State Government, Public Sector Undertaking (PSU),
Autonomous Body, Municipal Authority, Local Body, or any other Government Organization in
India as on the date of submission of this bid.

2. No order of blacklisting, debarment, suspension, or business restriction has beenissued
against our firm/company that is currently in force.

3. There is no pending proceeding, to the best of our knowledge, which may result in our
blacklisting or debarment by any Government Department or Public Sector Organization.

4. We understand that if this declaration is found to be false or misleading at any stage of
the tender process or during the execution of the contract, the Tender Inviting Authority shall have
the right to reject our bid, terminate the contract, forfeit the Earnest Money Deposit
(EMD)/Performance Security, and take any other action deemed appropriate as per the applicable
tender conditions.

I/We hereby certify that the above information is true and correct to the best of my/our knowledge and
belief.

For M/s.

Authorized Signatory

Signature:

Name:

Designation:
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Form SOL
SOLVENCY CERTIFICATE
(To be issued by a Scheduled Commercial Bank on its Letterhead)

Certificate No.:
Date: / /

TO WHOMSOEVER IT MAY CONCERN

This is to certify that M/s. , having its office at
, IS maintaining banking account(s)

with our branch.

Based on the financial records available with us and the conduct of the account(s), we consider the
above firm financially sound and solvent to the extent of Rs. (Rupees

only).

This certificate is issued at the specific request of the customer for the purpose of participation in
tender(s). It is issued without any risk or responsibility on the part of the Bank or its officials and
does not constitute a guarantee or commitment by the Bank for any financial obligation of the
customer.

This certificate is valid for months from the date of issue unless otherwise specified.

For Bank Branch:

(Signature)

Name of Branch Manager:

Designation: Branch Manager

Employee ID:

Branch Seal
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Form FIN - 1: Financial Situation

CRITERIA - Submission of audited balance sheets and income statements for the last 3
years to demonstrate the current soundness of the Bidders financial position and its
prospective long-term profitability. As a minimum, an Applicant’s net worth calculated as
the difference between total assets and total liabilities should be positive.

Each Bidder or member of a JV must fill in this form

Financial Data for Previous 3 Years [In Rupees]

Information from Balance Sheet

Total Assets

Total Liabilities

Net Worth

Current Assets

Current Liabilities

Information from Income Statement

Total Revenues

Profits Before Taxes

Profits After Taxes

O Attached are copies of financial statements (balance sheets including all related notes, and income
statements) for the last three years, as indicated above, complying with the following conditions.

= All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister or
parent companies.

« Historic financial statements must be audited by a certified accountant.
« Historic financial statements must be complete, including all notes to the financial statements.

« Historic financial statements must correspond to accounting periods already completed and audited
(no statements for partial periods shall be requested or accepted).
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Form FIN - 2: Average Annual Construction Turnover

CRITERIA - CPWD enlisted as well as non-CPWD contractors are required to submit
eligibility documents for similar work experience as follows:

a) Three similar completed works each costing not less than 40% of the estimate cost put to
tender or

b) Two similar completed works each costing not less than 60% of the estimate cost put to tender or

¢) One similar completed works each costing not less than 80% of the estimate cost put to tender

Each Bidder or member of a JV must fill in this form

Year

Annual Turnover Data for the Last 3 Years (Construction only)
Amount (In Rupees)

Average Annual Construction Turnover
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Form FIN - 3: Financial Resources

Using Forms FIN — 3 and FIN - 4, the Bidder must demonstrate access to, or availability of,
financial resources such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, other than any contractual advance payments to meet the anticipated cash-

flow requirement for execution of the work:

(1) The following cash flow requirement, INR 15.67 lakh and
(2) The overall cash flow requirements for this contract and its current works commitment.

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total

construction cash flow demands of the subject contract or contracts.

Financial Resources

No. Source of financing Amount (In Rupees)

1
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Form FIN- 4: Current Contract Commitments / Works in Progress

Bidders and each partner to a JV should provide information on their current commitments onall
contracts that have been awarded, or for which a letter of intent or acceptance has been received,
or for contracts approaching completion, but for which an unqualified, full completion certificate
has yet to be issued.

Current Contract Commitments

Average
N Employer’s Contact Omill;ﬁ(;z Estimated Monthly
Name of Contract Address, Tel, Fax g Completion Invoicing Over
0. Work .
[Rs] Date Last SixMonths
[Rs per month]
1
2
3
4
5
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Form FIN -5: Sample Form of Letter of ASSURED LINE OF CREDIT

(To be submitted by a Reputed Bank on the Bank’s Letterhead)

Date:

To:  The Engineer-in-Chief
Public Health Engineering Department

Aizawl, Mizoram
ZIP
Code: 796001

Subject:
Letter of Assurance for:

Dear Sir,

WHEREAS [name and address of
Bidder] intends to submit a bid for Survey, Design, supply, installation, testing & commissioning of FSTP
using Decentralized Wastewater Treatment System (DEWATS) for Tlabung Town with all contingent civil,
electrical, mechanical, piping and instrumentation works (including 1 month trial run + 1 month training for
operators + 1 year defect liability period) as per detailed specification under the SBM 2.0 in response to the
Invitation for Bids issued by the The Chief Engineer, PHED vide for contract package
no.

and

WHEREAS the Bidder has requested that an assured revolving line of credit be provided to it for executing
the works under: Survey, Design, supply, installation, testing & commissioning of FSTP using Decentralized
Wastewater Treatment System (DEWATS) for Tlabung Town with all contingent civil, electrical,
mechanical, piping and instrumentation works (including 1 month trial run + 1 month training for operators +
1 year defect liability period) as per detailed specification under contract package no. in the
event that the Contract is awarded to it; then

KNOW ALL THESE PEOPLE by these presents that We

[name of Bank] of [name of Country] having our registered office at
[address of registered office] are willing to provide to
(the Bidder) a sum ofup to
[amount of guarantee in figures and words] as an assured revolving line of credit for executing the Works
under the : : should the Bidder be awarded the contract based on its bid
prices.

We understand that this assurance may be taken into consideration by the Employer during evaluation of the
Bidder’s financial capabilities, and further assure that we intend to maintain this revolving line of credit until
such time as the Works are completed and taken over by the Employer.

SEALED with the Common Seal of the said Bank on the day of , 2026. Date:
Signature of the Bank:

Witness: Seal:

[Signature, name and address]
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Form EXP - 1: General Construction Experience

Experience under contracts in the role of contractor, subcontractor, or management
contractor for at least the last 5 Years prior to the bid submission deadline.

Each Bidder or member of a JV must fill in this form

General Construction Experience

Contract Identification and Name and
Address of Employer

Brief Description of the Works Executed by the
Bidder

Starting | Ending
Month Month Years
Year Year

Role of Bidder
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Form EXP - 2(a): Specific Construction Experience

Participation in at least one contract that has been successfully or substantially completed within
the last 10 (ten) yrs and that is similar to the proposed works. The similarity of the Bidder’s
participation shall be based on the physical size, nature of works, complexity, methods,
technology. Within the last 10 yrs, the Bidder should satisfy any one of the following minimum
requirements:

0] Three similar completed works costing not less than Rs 21,94,020 each or
(i) Two similar completed works costing not less than Rs 38,91,029 each or
(iii) ~ One similar completed work costing not less than Rs 43,88,039

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No...... Contract

of ...... Identification

Award Date Completion Date

Role in Contract Q Contractor @ Management @Subcontractor
Contractor

Total Contract

Amount (INR)

If partner ina JV or Percent of Total Amount

subcontractor, specify
participation of total
contract amount

Employer’s Name
Address

Telephone/Fax
Number

E-mail

Description of the similarity
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Form SC-1: Schedule of Subcontractors

(The bidder shall enter in this Schedule a list of the sections and appropriate value of the work for

which he proposes to use subcontractors, together with the names and addresses of the proposed

subcontractors. The bidder shall also enter a statement of similar works previously executed by the

proposed subcontractors, including description, location and value of work, year completed, and

name and address of the Employer/Employer's Representative. Notwithstanding such information

the bidder, if awarded the contract, shall remain entirely and solely responsible for the satisfactory

completion of the Works.)

Elements of Approximate Value
Work

Name and Address of
Subcontractor

Statement of Similar Works
Previously Executed (within
last 5

years)
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Form SC-2: Details of Sub-contractor
1. Name of Sub-contractor:
2. Year of Establishment/Registration:

3. Annual Turnover from construction activities in the last 3 years (attach balance sheets or any
other authentic documents):

Financial Year 1:
Financial Year 2:
Financial Year 3:

4. Similar Work Experience in past 10 years (attach work orders and completion certificates
from clients):

5. Details (including estimated cost) of work proposed to be sub-contracted:

6.  Technical/Managerial manpower proposed to be made available by the sub-contractor for the
work (attach CV's including qualification and experience of personnel):

7. Materials & equipment’s proposed to be supplied by the Contractor to the sub-contractor.
8.  Materials & equipment’s proposed to be made available by sub-contractor for the work:
9.  Responsibility of sub-contractor for carrying out the work:

10. Quality Assurance / Quality Control System proposed to be established for the work:

Salient Features of MOU or Agreement between Contractor and the Sub-contractor (Copy of MOU

or Agreement to be enclosed):
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Form MISC-1: Statement of Compliance with the Bidding Documents

Bidder shall provide a complete statement of any proposed deviations from the Conditions of
Contract that are stipulated in the various Sections in Volume 1, General Requirements, giving
reference to the Section Number and Clause Number, along with a description of the proposed
deviation and the reason for proposing such deviation.

Section & As Mentioned in Bid As Proposed by the Reasons for
Clause Number Document Bidder Deviation

The Bidder hereby certifies that the above-mentioned deviations are the only deviations proposed to
the various Sections of Volume 1, General Requirements, and that he agrees with all remaining

conditions.
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SECTION-3

WORKS REQUIREMENTS / SPECIFICATIONS

General

All the designs will generally conform to the ‘Manual of Sewerage and Sewage Treatment’
published by the CPHEEO of the Government of India.

Design Period

The design, preparation of detailed estimates and award of contract are expected to be
completed in 2026 and it is estimated that the execution of the Project will be completed by
March, 2027. Also as mentioned in the Terms of Reference, the base design year will be 2026
and ultimate design period 2056. Population projection has been done based on the above.

Design Period - 30 Years
Base design Year - 2026
Intermediate design Year - 2041
Ultimate design Year - 2056

As per the CPHEEO guidelines the design period for various components of the proposed
Under Ground Sewerage Scheme will be adopted as below:

The following are proposed design periods for various components of this project.

Table 0-1: Design Period for Project Components

SI.No. Components Design Period
a) Civil Structures for pump house 30 years
b) Electrical motors and pumps 30 years
C) Fecal sludge Treatment Plant 30 years

Projection of Future Population

BASE YEAR INTERMEDIATE DESIGN
TOWN POPULATION POPULATION POPULATION METHOD
AVERAGE OF
ARITHMETIC,
TLABUNG 6831 9108 11385 INCREMENTAL &
GEOMETRICAL
METHOD
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Fecal Sludge Characteristics

Characteristics of the fecal sludge were collected from the outlet of existing septic tank.

Typical value ranges for major pollution parameters are presented in Table 6.1 below:

Table 0-3 Fecal Sludge Characteristic

S.No. Parameter Units Values
1. pH - 6.50
2. Biological Oxygen Demand (BOD:s) mg/I 10000
3. Chemical Oxygen Demand mg/I 15000
4. Total Suspended Solids mg/I 460

The expected quality of treated effluent and standards for inland surface water discharge
includes 5 day BOD at 20° C as 10 mg/I and suspended solids of 60 mg/l and below.

The discharge standards prescribed by Central Pollution Control Board (CPCB) for disposal
of treated sewage/fecal sludge into inland water course are given in Table 6.2 below:

Table 0-4: Treated Sludge into Inland Surface
SI. No. Parameter Unit Values
1 pH - 6.5
2 Biochemical Oxygen Demand (BOD) — 5 mg/I 10
days 20°C
3 Chemical Oxygen Demand (COD) mg/I 45
4 Total Suspended Solids (TSS) mg/I <60.0
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FSTP capacity calculation

FSTP CAPACITY CALCULATION — TLABUNG TOWN

Total Population (P) 11385

Floating Population (FP): 570

Generation rate per Capita/day from septic tanks (D): 0.00021 Cum

% of population OR HH dependent on Septic Tank : 100 %

Population Dependent on Septic Tank (F): 11385

FS generation in HH or population with septic tanks

(A) 2.39085 Cum

FS generation from public and community toilets (B): 0.1197 Cum

Total FS Generated (A+B): 2.51055 Cum
Say, 2 Cum

PROPOSED TREATMENT PROCESS DESCRIPTION

A fecal sludge treatment plant based on DEWATS (Decentralized Wastewater
Treatment System) technology is proposed to be constructed of required capacity. Then

sludge from septic tank will be transported and sludge will be pumped to inlet chamber of
FSTP.

DEWATS (Decentralized Wastewater Treatment System) is a sustainable wastewater
treatment approach designed for communities, institutions, and areas where centralized
sewerage systems are not feasible. It combines both anaerobic and aerobic treatment
processes to effectively remove pollutants from wastewater. In the anaerobic stage, units
such as septic tanks or anaerobic baffled reactors (ABRs) break down organic matter in
the absence of oxygen, reducing BOD and suspended solids. The partially treated
wastewater then passes through aerobic treatment units, such as planted gravel filters or
constructed wetlands, where oxygen-supported microorganisms further remove
contaminants. A final polishing step, such as a maturation pond or disinfection unit,
improves the effluent quality before reuse or disposal. DEWATS systems require relatively
low energy, operation, and maintenance costs compared to conventional treatment plants.
Due to their modular and decentralized nature, they are highly suitable for small towns,
institutions, and peri-urban areas.
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Process Design of DEWATS:

The following units are considered for the treatment plant:

ANAEROBIC
BAFFLED REACTOR

1

HORIZONTAL
PLANTED GRAVEL
FILTER

FAECALSLUDGE | RECEIVING | PLANTED SLUDGE
INLET " | CHEMBER o DRYING BED "
!
g§ POLISHING POND | _
TREATED WATER FOR (MATURATION) |
CILUTION OF F§
PROCESS FLOW DIAGRAM
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The treatment system comprises of the following process units:

Treatment Process Units Qty. (Nos.)
Receiving Chamber 1 No.
Coarse Screen Channel 1 No.
Preliminary i
Fine Screen Channel 1 No.
Anaerobic baffled reactor 1 No
Secondary Horizontal Planted gravel filter 1 No.
Maturation Pond 1 No.
Disinfection /
Tertiary
Sludge Planted drying bed 12 No.
Handling
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Process Description

Main Treatment Modules:

> Inlet Chamber: Receives and regulates faecal sludge, removing debris and protecting downstream
DEWATS treatment units efficiently.

> Screen Chamber: Coarse screens (20-50 mm) remove large solids; fine screens (6-20 mm) remove
finer particles.

> Anaerobic Baffled Reactor (ABR): Rectangular baffled tank enables zigzag flow; anaerobic bacteria
reduce BOD, COD, solids, enhancing treatment efficiency and sludge retention.

> Horizontal Planted Gravel Filter: Uses plants and Gravel media filters solids; root-attached
microbes degrade organics, reducing BOD, COD, nutrients, pathogens, and suspended solids.

> Maturation Pond: Retains wastewater, enabling natural settling, sunlight-driven biological treatment,
reducing BOD, COD, nutrients, pathogens, ensuring safe discharge or reuse.

> Planted Sludge Drying Bed: A planted sludge drying bed in a DEWATS system dewaters and
stabilizes sludge naturally through drainage, evapotranspiration, and microbial activity. It reduces
sludge volume, lowers disposal costs, minimizes Odors and produces a safer, easier-to-handle biosolid
for reuse or final disposal.

All the civil structures of the treatment unit shall be RCC structure with M-30 grade concrete of appropriate
dimensions including earth work, filling, pcc sub-base, shuttering etc.

> Pump & panel room: Construction of Pump & panel room having dimensions of 4 meters x 6 meters
including internal electrification, toilet, internal water supply, furniture’s, ceiling and exhaust fans.
Structure shall be made of M-20 grade concrete.

Miscellaneous works: TLABUNG TOWN

> Internal Road: Construction of WBM internal road having 30 meters length, 3.5 meters wide.

> Gate & Fencing: Construction of Fencing shall be made of 1.8 meters high G.I. Barbed Wire fencing.
Gate shall be made of steel structure with appropriate dimensions and shall have a proper opening &
closing mechanism.

> Land development Work: Land development as per site condition including earth work, retaining wall
etc.
Earth work volume: 15.00 meters length x 13.00 meters breadth x 0.6 meters formation cutting height.
Retaining Wall with pcc base: length- 15 meters; height- 0.8 meters.
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ELECTRO-MECHANICAL SPECIFICATION

SI.No.

Description of items

QTY.

Unit

1.0

Coarse Bar Screen

Supply, Fitting and Fixing as per latest BIS Code along with all tools and
tackles of Stainless Steel [AISI 304], Manual screen, Liquid depth 400mm
width 600 mm with 20 mm clear spacing . SS Frame 50 mm x 10 mm for
screen guides. Lifting Arrangement ( galvanised chain & hook attached to
screen for facility of lifting Upstream of the screen to be provided) , Size of
the chamber- 3m (L) X 0.8m(W)x 0.4m LD+1.7 FB) make -make -Jash/
W2P/Geo miller/Parchure/Auric/ approved equivalent

Nos.

2.0

Fine S S Screen

Supply, Fitting and Fixing as per latest BIS Code along with all tools and
tackles of Stainless Steel [AISI 304], Manual screen,Liquid depth 500mm
Width-600mm with 8 mm clear spacing . SS Frame 25 mm x 10 mm for
screen guides. Lifting Arrangement ( galvanised chain & hook attached to
screen for facility of lifting Upstream of the screen to be provided), Size of the
chamber- 3m (L) X 0.8m(W)x 0.5 m LD+0.6 FB), make - Jash/ W2P/Geo
miller/Parchure/Auric/ approved equivalent

Nos.

3.0

Water Recirculating Pump

Supply, Fitting and Fixing as per latest BIS Code along with all tools and
tackles of Centrifugal type pumps, having CI casing & CI impeller complete
with all accessories and motor of required capacity. Delivery header with
isolation valve and single plate NRV and by-pass arrangement,, pressure
gauge, motor protection-IP68 with level controller, dry run protection with
wiring to control panel,etc. Drain arrangement with same dia valve shall be
provided to delivery header.

(Minimum Solid handling cap. 40 mm)

Quantity:2 (1Working + 1 Standby)

Flow rate (each) : 5 m3/hr

Head (TDH) : 10.00 Mtr

Motor : 1.5 kW

Make-KSB/Wilo/ Xylem/Grundfos

Nos.

4.0

Pressure Gauge

Supply, Fitting and Fixing as per latest BIS Code along with all tools and

tackles of pressure gauges glycerine filled' diaphragm in each pump (both

side of suction and discharge)

Size-150 mm dia with pet cock , Quantity :2 nos.

make:fiebig/ sant/ h.guru approved eqv

Nos.
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5.0 Pipe & fittings

Supply, Fitting and Fixing as per latest BIS Code along with all tools and

tackles of DI pipe & fittings as per drawing, IS 9523: Latest revision,

relevant IS standard and with bitumen and zinc coating, inside cement mortar

lined, flanged drilling shall be asper IS 1538 and DI K-9 & K-12 pipe as per IS

8329

50mm Dia. Pipe 50 | Rmt.

80mm Dia. Pipe 50 | Rmt.

100mm Dia. Pipe 40 | Rmt.
6.0 Valve & fittings

Supply, Fitting and Fixing as per latest BIS Code along with all tools and
tackles butterfly/sluice valves of required size, MOC-CI, PN-10, Flanged
Type Make -KBL/Durga/Jash/Eqvn.

50mm Dia. 1 Nos.
80mm Dia. 1 Nos.
100mm Dia. 1 Nos.

ELECTRICAL SPECIFICATION: TLABUNG TOWN

i:(') Description of Work

1 Construction of 1.0 KM, 3-Phase 11KV HT LINE including all standard accessories and equipment’s,
instrumentations etc.

9 Installation of 12 kVA, 11/0.433KV Transformer including all standard accessories and equipment’s,
instrumentations etc.

3 Construction of 0.15 KM 3-Phase LT LINE including all standard accessories and equipment’s, instrumentations etc.
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Section 4

General Conditions of Contract
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1. Signing of 11
contract

2. Performance 2.1
Guarantee

2.2

2.3

3. Security 3.1
deposit

4. Mobilization 1

Advance

General Conditions of Contract

A. General

The successful tenderer/contractor, on acceptance of his tender by
the accepting authority, shall, within 10 days from the date of issue
of letter of intent, sign a contract agreement.

The contractor shall submit an irrevocable performance guarantee
of 5% (five percent) of the contract value within 7 (seven) days
from the date of issue of letter of intent.

The performance guarantee shall be valid up to the stipulated
date of completion plus 60 days beyond that. In case the time
for completion of work gets extended, the contractor shall get the
validity of performance guarantee extended to cover such
extended time for completion of work.

In the event of the contract being terminated or rescinded, the
performance guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the Governor of Mizoram.

An amount of 5% from each running bill and final bill shall be
deducted as a security deposit till the sum deducted will amount
to 5 % of the tendered value of the work. This amount shall be
released in single installment after completion of the project to
the satisfaction of Engineer-in-Charge. This security deposit will
be released on written recommendation of concerned Sub-
Divisional Officer and on written approval of concerned
Executive Engineer.

Mobilization advances not exceeding 10 % of the tendered
value may be given at simple interest of 10% per annum, if
requested by the contractor in writing within one month of the
order to commence the work. In such a case, the contractor
shall furnish a bank guarantee bond from a scheduled
nationalized bank as specified by the Engineer-in-Charge for
the full amount of mobilization advance before such advance is
released. Such advance shall be in two or more installments to
be determined by the Engineer-in-Charge at his sole discretion.
The first installment of such advance shall be released by the
Engineer-in-Charge to the contractor on a request made by the
contractor to the Engineer-in-Charge in this behalf. The second
and subsequent installments shall be released by the Engineer-
in-Charge only after the contractor furnishes a proof of the
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5.Program chart

6. Designs by
Contractor
and Approval
by the
Engineer -In-
Charge

5.1

6.1

satisfactory utilization of the earlier installment to the entire
satisfaction of the Engineer-in-Charge.

The contractor shall prepare an integrated program chart in
appropriate computer software  for the execution of work,
showing clearly all activities from the start of work to
completion, with details of manpower, equipment and
machinery required for the fulfillment of the program within the
stipulated period.

The program chart should include the following:
(@) Descriptive note explaining sequence of the various
activities.
(b) Network (PERT/CPM/Bar chart).
(c) Program for procurement of materials by the contractor.

The Contractor shall execute the basic and detailed design and
the engineering work in compliance with the provisions of the
Contract, or where not so specified, in accordance with good
engineering practice.

The Contractor shall promptly submit to the Engineer-In-
Charge all designs prepared by him. Within 14 days of receipt,
the Engineer-In-Charge shall notify any comments. The
Contractor shall not construct any element of the permanent
work designed by him within 14 days after the design has been
submitted to the Engineer-In-Charge or where the design for
that element has been rejected. Design that has been rejected
shall be promptly amended and resubmitted. The Contractor
shall resubmit all designs commented on taking these comments
into account as necessary.

6.2 The Contractor shall be responsible for design of Fecal sludge

Treatment Plant.
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Work to be
executed asper
the approval of
Engineer-in-
Charge

Work to be
executed in
accordance
with
specifications,
drawings,
orders, etc.

9. Contractor to

supply tools &
plants etc.

7.1

8.1

8.2

9.1

The Contractor shall submit Specifications and Drawings
showing the proposed network system to the Engineer-In-
Charge, who is to approve them if they comply with the
Specifications and Drawings.

All Drawings prepared by the Contractor for the execution of the
Works, are subject to prior approval by the Engineer-In-Charge
before this use.

All works to be executed under the contract shall be executed
under the direction and subject to the approval of the Engineer-
in-Charge who shall be entitled to direct at what point or points
and in what manner they are to be commenced, and from time to
time carried on.

The contractor shall execute the whole and every part of the
work in the most substantial and workman like manner both as
regards materials and otherwise in every respect in strict
accordance with relevant Indian Standard Specifications. The
contractor shall also conform exactly, fully and faithfully to
the design, drawings and instructions in writing in respect of the
work signed by the Engineer-in-Charge and the contractor shall
be furnished free of charge one copy of the contract documents
together with specifications, designs, drawings and instructions
as are not included in the standard specifications of Central
Public Works Department or in any Bureau of Indian Standard
or any other, published standard or code or Schedule of Rates.

The contractor shall comply with the provisions of the
contract and with due care and diligence execute and
maintain the works and provide all labor and materials, tools
and plants including for measurements and supervision of all
works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in
so far as the necessity for providing these, is specified or is
reasonably inferred from the contract. The contractor shall take
full responsibility for adequacy, suitability and safety of all the
works and methods of construction.

The contractor shall provide at his own cost all materials
machinery, tools & plants required for work execution and
maintenance.
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10. Materials to be
provided by the
contractor

10.1

10.2

10.3

10.4

The contractor shall, at his own expense, provide all materials,
required for the works other than those which are stipulated to be
supplied by the Government.

Plants, machineries and other Construction materials should go
through third party inspection before dispatching at the cost of
the contractor.

The contractor shall, at his own expense and without delay;
supply to the Engineer-in-Charge samples of materials to be used
on the work and shall get these approved in advance. All such
materials to be provided by the contractor shall be in conformity
with relevant Indian Standard Specifications. The contractor
shall, if requested by the Engineer-in-Charge, furnish proof to
the satisfaction of the Engineer-in-Charge that the materials so
comply. The Engineer-in-Charge shall, within thirty days of
supply of samples or within such further period as he may
require, intimate to the contractor in writing whether samples
are approved by him or not. If samples are not approved, the
contractor shall forthwith arrange to supply to the Engineer-in-
Charge for his approval, fresh samples complying with the
specifications laid down in the contract. When materials are
required to be tested in accordance with specifications, approval
of the Engineer-in-Charge shall be issued after the test results are
received.

The contractor shall at his risk and cost submit the samples of
materials to be tested or analyzed and shall not make use of or
incorporate in the work any materials represented by the
samples until the required tests or analysis have been made and
materials finally accepted by the Engineer-in-Charge. The
contractor shall not be eligible for any claim or compensation
either arising out of any delay in the work or due to any
corrective measures required to be taken on account of and as a
result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements
and shall provide all facilities as the Engineer-in-Charge may
require for collecting, and preparing the required number of
samples for such tests at such time and to such place or places as
may be directed by the Engineer-in-Charge and bear all
charges and cost of testing unless specifically provided for
otherwise elsewhere in the contract or specifications. The
Engineer-in-Charge or his authorized representative shall at all
times have access to the works and to all workshops and places
where work is being prepared or from where materials,
manufactured articles or machinery are being obtained for the
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10.5

11. Foreclosure of 111

contract dueto
abandonment
or reductionin
scope of work

12. Site 121

Investigation
Reports

works and the contractor shall afford every facility and every
assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to cause the
removal of all materials from the premises which in his opinion
are not in accordance with the specifications and in case of
default, the Engineer-in-Charge shall be at liberty to employ at
the expense of the contractor, other persons to remove the same
without being answerable or accountable for any loss or damage
that may happen or arise to such materials. The Engineer-in-
Charge shall also have full powers to require other proper
materials to be substituted thereof and in case of default, the
Engineer-in-Charge may cause the same to be supplied and all
costs which may attend such removal and substitution shall be
borne by the contractor. The contractor shall, at his own expense,
provide a material testing lab at the site for conducting routine
field tests.

If at any time after acceptance of the tender, Government shall
decide to abandon or reduce the scope of the works for any
reason whatsoever and hence not require the whole or any part
of the works to be carried out, the Engineer-in-Charge shall give
notice in writing to that effect to the contractor and the
contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage
which he might have derived from the execution of the works in
full but which he did not derive in consequence of the
foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates, full amount for
works executed at site.

The Contractor, in preparing the Bid, shall rely on any Site
Investigation Reports supplemented by any information
available to the Bidder.

() The Contractor shall be deemed to have inspected and
examined the Site and its surroundings and collected
information available in connection with the work of all
components and to have satisfied himself before submitting
the bid, as to;

(@) the form and nature thereof, including the subsurface
conditions.

(b) the hydrological and climatic conditions
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4.8

= 13. Subcontracting

14. Inspection
and supervision
by Department

15. Labor laws to
be complied by
the contractor

13.

1

(c) the extent and nature of work and materials necessary
for the execution and completion of the works and the
remedying of any defects therein, and the means and
access to the site and the accommodation he may
require, and in general deemed to have obtained all
necessary information, subject as above mentioned, as
to risks, contingencies and all other circumstances
which may influence or affect his Bid.

Subcontracting may be permitted only with the Employer's prior
written approval. Any approved subcontracting shall not relieve the
Contractor of its obligations, duties, or responsibilities under the
Contract. The Contractor shall remain fully responsible and liable for
the acts, omissions, performance, and compliance of its subcontractors
as if such acts or omissions were those of the Contractor.

14.1 All works under or in course of execution or executed in

pursuance of the contract, shall at all times be open and
accessible to the inspection and supervision of the Engineer-in-
charge, his authorized subordinates in charge of the work
and all the superior Officers or any organization engaged by the
Department for Quality Assurance and the contractor shall, at all
times, during the usual working hours and at all other times at
which reasonable notice of the visit of such officers has been
given to the contractor, either himself be present to receive
orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to
the contractor’s agent shall be considered to have the same force
as if they had been given to the contractor himself.

15.1 The contractor shall obtain a valid license under the Contract

Labour (R&A) Act, 1970, and the Contract Labour (Regulation
and Abolition) Central Rules, 1971, before commencement of
the work, and continue to have a valid license until the
completion of the work. The contractor shall also abide by the
provisions of the Child Labour (Prohibition and Regulation) Act,
1986.

The contractor shall also comply with the provisions of the
building and other Construction Workers (Regulation of
Employment & Conditions of Service) Act, 1996 and the
building and other Construction Workers Welfare Cess Act,
1996.

Any failure to fulfill these requirements shall attract the
penal provisions of this contract arising out of the resultant non-
execution of the work.
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15.2 No labour below the age of eighteen years shall be
employed on the work.

15.3 The Engineer-in-Charge may require the contractor to dismiss or
remove from the site of the work any person or persons in the
contractors’ employ upon the work who may be incompetent
or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/
repair or renovation works etc. where the labour has an easy
access to the individual houses, the contractor shall issue identity

16. Settlement of cards to the laborers, whether temporary or permanent and he
disputes & shall be responsible for any untoward action on the part of such
arbitration labour.

16.1 All questions and disputes relating to the meaning of the
specifications, design, drawings and instructions here-in before
mentioned and as to the quality of workmanship or materials
used on the work or as to any other question, claim, right, matter
or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise
concerning the works or the execution or failure to execute the
same whether arising during the progress of the work or
after the cancellation, termination, completion or abandonment
thereof shall be dealt by a Dispute Redressal Committee duly
constitute by the State Government.

17. Safety 17.1 The Contractor shall be responsible for the safety of all activities
on the Site.

18. Possession of 18.1 The Engineer-In-Charge shall give possession of all parts of the
the Site Site to the Contractor

19. Access tothe 19.1 The Contractor shall allow the Engineer-In-Charge and any
Site person authorized by the Engineer-In-Charge access to the Site
and to any place where work in connection with the Contract is

being carried out or is intended to be carried out.

20. Contractor’s 20.1 The Contractor shall give or provide all necessary
Supervision superintendence during the installation of the Facilities, and the
Construction Manager or its deputy shall be constantly on the
Site to provide full-time superintendence of the installation. The
Contractor shall provide and employ only technical personnel
who are skilled and experienced in their respective callings and
supervisory staff who are competent to adequately supervise the
work at hand.
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21. Compensation 211
for delay

B. Time Control

If the contractor fails to maintain required progress or fails to
complete the work or an item of work or group of items of work
due to negligence, poor management, etc., he shall, without
prejudice to any other right or remedy available under the law
on account of such breach, pay to the Government a
compensation @ 1.5% per month of the tendered value of work
or of the value of the item or group of items of work until his
progress of that work item(s) is found satisfactory by Engineer-
in-Charge. The amount paid as compensation to the Government
for delay of contract work is irrevocable and at  the disposal of
the Governor of Mizoram from the day it is paid by the
contractor.

21.2 The amount of compensation may be adjusted or set-off
against any sum payable to the contractor under this or any
other contract with the Government of Mizoram.

22 Time and 22.1 The time allowed for execution of the works as specified or the
extension for extended time in accordance with these conditions shall be the
delay essence of the contract. If the contractor commits default in

commencing the execution of the work as aforesaid, the
Governor of Mizoram shall, without prejudice to any other
right or remedy available in law, be at the liberty to forfeit the
performance guarantee absolutely.

23. Compensat  23.1 The contractor shall not be entitled to claim any compensation
ion in case of from Government for the loss suffered by him on account of
delay of delay by Government in the supply of materials where such
supply of delay is covered by the difficulties relating to the supply of
material wagons, force majeure or any reasonable cause beyond the
by Govt. control of the Government.

24.1 The Contractor may commence execution of the Works on the

24. The Works to
Be Completed
by the
Intended
Completion
Date

Start Date and shall carry out the Works in accordance with the
Program submitted by the Contractor, as updated with the
approval of the Engineer-In-Charge, and complete them by the
Intended Completion Date.
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25. Identifying
Defects

26. Tests

27. Correction of
Defects

28. Uncorrected
Defects

29. Defect
Liability

30. Contractor
liable for
damages,
defects, etc

25.1

26.1

27.1

28.1

C. Quality Control

The Engineer-in-Charge shall check the Contractor’s work and
notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor’s responsibilities. The
Engineer-in-Charge may instruct the Contractor to search for a
Defect and to uncover and test any work that the Engineer-in-
Charge considers may have a Defect.

If the Engineer-in-Charge instructs the Contractor to carry out a
test not specified in the Specification to check whether any work
has a Defect and the test shows that it does, the Contractor shall
pay for the test and any samples.

The Engineer-in-Charge shall give notice to the Contractor of
any Defects before the end of the Defects Liability Period.

If the Contractor has not corrected a Defect within the time
specified in the Engineer-in-Charge notice, the Engineer-in-
Charge shall assess the cost of having the Defect corrected, and
the Contractor shall pay this amount.

29.1 The Defects Liability Period (DLP) shall be one (1) year from

30.1

the date of completion and commissioning of the Project. Any
defect identified in the Works during the construction period or
within the Defects Liability Period shall be promptly rectified
by the Contractor at its own cost and risk, to the satisfaction of
the Employer.

If the contractor, his working people, servants, machines,
materials, debris, spoils or refuses, etc shall break, deface,
injure, destroy, damage or cause loss of value, etc to any person,
building, road, road kerb, fence, enclosure, water pipe, cables,
drains, electric post, telephone post or wires, trees, grass, crops,
pond or cultivated ground, etc or if any damage shall happen while
in progress, from any cause whatever or if any defect or other
faults appear in the work, the contractor shall upon receipt of a
notice in writing on that behalf make the same good at his own
expense or pay compensation money to the owner of such

property.
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D. Cost Control

31. Contract Price  31.1 In case of Fecal Sludge Treatment Plant , the Contract shall be a lump-sum
turnkey contract. The bidder shall be responsible for all works necessary for complete,
functional and operational FSTP, whether or not each minor component is separately
listed in the schedule of requirements/quantities.

32. Payments

A)EAECAL SLUDGE TREATMENTPLANT

In the case of Plant and equipment, payments may be
made as below subjected to availability of fund

60% of contract amount of | On delivery to the site and verification of quality based on
each item on prorate basis. | specifications including third party inspection if required.

10% of Contract amount of | On completion of erection and installation
each item on prorate basis.

15% of contract amount of | On successful completion of testing and commissioning.
each item on prorate basis.

5% of  contract On successful completion of trial  run period for one month.
amount of each item
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10 % of contract On successful completion of defects liability/ performance
amount of each item guarantee period.

33. Levy /Taxes 33.1 Sales Tax/VAT/ GST, Building and other Construction Workers Welfare
payable by Cess or any other tax or Cess, etc in respect of this contract shall be payable
contractor by the contractor and Government shall not entertain any claim whatsoever in

this respect.

33.2 The department shall deduct Cess & GST, etc as admissible on the value of
work done from each bill of the contractor as per prevailing government’s
instructions/orders. In lieu of this, the department shall issue a certificate of
deduction of the tax at source to the contractor.
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34.Commissioning
and Operational
Acceptance

35. Suspension of work

E. Finishing the Contract

34.1 Training on operation & maintenance should be given by the
contractor after successful completion and commissioning of the
project.

35.1 The contractor shall, on receipt of the order in writing of the
Engineer-in-Charge, (whose decision shall be final and binding on
the contractor) suspend the progress of the works or any part thereof
for such time and in such manner as the Engineer-in-Charge may
consider necessary so as not to cause any damage or injury to the
work already done or endanger the safety thereof.

36. Termination 36.1 The Employer may terminate the Contract if
the other party causes a fundamental breach of the Contract.

36.2

Fundamental breaches of Contract shall include, but shall not be
limited to, the following:

(@)

(b)

(©)

(d)

(€)

(f)

the Contractor stops work for 28 days when no stoppage of
work is shown on the current Program and the stoppage has
not been authorized by the Engineer-in-Charge;

the Contractor is made bankrupt or goes into liquidation
other than for a reconstruction or amalgamation;

the Engineer-in-Charge gives Notice that failure to correct

a particular Defect is a fundamental breach of Contract and
the Contractor fails to correct it within a reasonable period of
time determined by the Project Manager;

the Contractor does not maintain a Security, which is
required; and

the Contractor has delayed the completion of the Works by
the number of days for which the maximum amount of
liquidated damages can be paid, i.e, 100 days

if the Contractor, in the judgment of the Employer has
engaged in corrupt or fraudulent practices in competing for or
in executing the Contract.
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37. Payment upon
Termination

38. Property

a.

38.1

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Engineer-In-Charge shall issue a
certificate for the value of the work done and Materials ordered
fewer advance payments received up to the date of the issue of
the certificate and less 20 % which is the percentage to apply to
the value of the work not completed. Additional Liquidated
Damages shall not apply. If the total amount due to the
Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Employer.

If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer,
the Engineer-In-Charge shall issue a certificate for the value of
the work done, Materials ordered, the reasonable cost of removal
of Equipment, repatriation of the Contractor’s personnel
employed solely on the Works, and the Contractor’s costs of
protecting and securing the Works, and less advance payments
received up to the date of the certificate.

All Materials on the Site, Plant, Equipment, Temporary Works,
and Works shall be deemed to be the property of the Employer if
the Contract is terminated because of the Contractor’s default.
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Notification of Award

Letter of Acceptance
[Employer’s letter head]

Date:

To:

This is to notify you that your Bid dated for execution of the Survey, design, supply,
installation, construction, testing and commissioning of FSTP using Decentralized
Wastewater Treatment System (DEWATS) for Tlabung Town with all contingent
civil, electrical, mechanical, piping and instrumentation works (including 1 month
trial run + 1 month training for operators + 1 year defect liability period) for the
Contract Price in the aggregate of Rs. 54,85,048.00 as corrected and modified in accordance
with the Instructions to Bidders is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 7 days in accordance with the

Conditions of Contract, using for that purpose one of the Performance Security Forms included in
Section 5 (Contract Forms) of the Bidding Documents.

The Engineer-in-Chief, PHED,
Aizawl

Attachment: Draft Contract Agreement
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Contract Agreement (Works)

THIS AGREEMENT made the day of
BETWEEN

(1) The Engineer-in-Chief, a corporation incorporated under the laws of India and having its
principal place of business at The Engineer-in-Chief, Office, Khatla, Aizawl, Mizoram and

2 , a corporation incorporated under the laws of
and having its principal place of business at

WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, deliver,
install, complete and commission certain Facilities, viz. and the
Contractor have agreed to such engagement upon and subject to the terms and conditions
hereinafter appearing.

NOW IT IS HEREBY AGREED as follows:

Article 1 1.1 Contract Documents
Contract The following documents shall constitute the Contract between
Documents the Employer and the Contractor, and each shall be read and

construed as an integral part of the Contract:

(@) This Contract Agreement and the Appendices hereto

(b) Letter of Bid

(c) Employers’ requirement

(d) Price Schedules submitted by the Contractor

(e) Special Conditions

()  General Conditions

(g) Other completed Bidding Forms submitted with the Letter
of Bid

(h) Standard specifications

(i)  Quality assurance / Quality control manual

(i) Schedule of Rates

1.2 Order of Precedence
In the event of any ambiguity or conflict between the Contract
Documents listed above, the order of precedence shall be the
order in which the Contract Documents are listed in Article 1.1
(Contract Documents) above.

1.3 Definitions Capitalized words and phrases used herein shall
have the same meanings as are ascribed to them in the General

Conditions.
Article 2 Contract 1.1 Contract Price
Price and Terms The Employer hereby agrees to pay to the Contractor the
of Payment Contract Price in consideration of the performance by the

Contractor of its obligations hereunder. The Contract Price shall
be the aggregate of: Fifty-four lakhs Eighty-five thousand Forty-
eight rupees only
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5.4

Article 3

Article 4
Communications

Avrticle 5.
Appendices

1.2

3.1

3.2

4.1

4.2

5.1

[Rs. 54,85,048.00] or such other sums as may be determined in
accordance with the terms and conditions of the Contract.

Terms of Payment

The terms and procedures of payment according to which the
Employer will reimburse the Contractor are given in the
Appendix (Terms and Procedures of Payment) hereto.

Payment for the Works shall be made by the Employer

against satisfactory completion of the respective

milestones, subject to certification by the Engineer-in-

Charge and availability of funds. Payment shall be made

after submission and verification of all relevant

documents, test reports and invoices, and after deduction

of applicable taxes, security deposit and other statutory
deductions.

Effective Date

The Effective Date upon which the period until the Time for
Completion of the Facilities shall be counted from is the date
when all of the following conditions have been fulfilled:

(@) This Contract Agreement has been duly executed for and
on behalf of the Employer and the Contractor;

(b)  The Contractor has submitted to the Employer the
performance security;

Each party shall use its best efforts to fulfill the above
conditions for which it is responsible as soon as practicable.

If the conditions listed fewer than 3.1 are not fulfilled within
two months from the date of this Contract notification because
of reasons not attributable to the Contractor, the parties shall
discuss and agree on an equitable adjustment to the Contract
Price and the Time for Completion and/or other relevant
conditions of the Contract.

The address of the Employer for notice purposes, pursuant to
The Engineer-in-Chief, Office, Khatla, Aizawl, Mizoram

The address of the Contractor for notice purposes, pursuant to

The Appendices listed in the attached List of Appendices shall
be deemed to form an integral part of this Contract Agreement.
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5.2 Reference in the Contract to any Appendix shall mean the
Appendices attached hereto, and the Contract shall be read and
construed accordingly.

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be
duly executed by their duly authorized representatives the day and year first above written.

Signed by, for and on behalf of the Employer
The Engineer-in-Chief, PHED,
Aizawl

In the presence of

Signed by, for and on behalf of the Contractor

in the presence of
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Performance Security

........................... Bank’s Name, and Address of Issuing Branch or Office
Beneficiary: .....cccoocevevivennn. Name and Address of Employer ..o,
D L (=TT OO UR PR PR TPPPR

PerformancCe GUANANTEE NO.I oottt et e st e st e st et e e st e rr e s b e esreesaeesreeareesseeranes

We have been informed that has entered into
Contract No dated with you, for the
execution of Survey, design, supply, installation, construction, testing and commissioning of
FSTP using Decentralized Wastewater Treatment System (DEWATS) for Tlabung
Town with all contingent civil, electrical, mechanical, piping and instrumentation
works (including 1 month trial run + 1 month training for operators + 1 year defect
liability period).

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Contractor, we hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount of
( ) such sum being payable in

the types and proportions of currencies in which the Contract Price is payable, upon receipt by
us of your first demand in writing accompanied by a written statement stating that the
Contractor is in breach of its obligation(s) under the Contract, without your needing to prove
or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the Day , and
any demand for payment under it must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
458, except that subparagraph (ii) of Sub-article 20(a) is hereby excluded.

Seal of Bank and Signature(s)
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Advance Payment Security

Bank’s Name, and Address of Issuing Branch or Office ..........coveeeseevenans
Beneficiary: ... Name and Address of EmpIoyer .........cccoeieinincieinennn,
DALE. ... bbbt b et Rt Rt n s
Advance Payment GUArantee NO.: ..o
We have been informed that has
entered into  Contract  No dated

with you, for the execution of Survey, design, supply, installation,
construction, testing and commissioning of FSTP using Decentralized Wastewater
Treatment System (DEWATS) for Tlabung Town with all contingent civil,
electrical, mechanical, piping and instrumentation works (including 1 month trial
run + 1 month training for operators + 1 year defect liability period).

Furthermore, we understand that, according to the Conditions of the Contract, an advance

payment in the sum
( ) is to be made against an advance payment guarantee.
At the request of the Contractor, we hereby irrevocably

undertake to pay you any sum or sums not exceeding in total an amount of

) upon receipt by us of
your first demand in writing accompanied by a written statement stating that the Contractor is
in breach of its obligation under the Contract because the Contractor used the advance
payment for purposes other than the costs of mobilization in respect of the Works.

It is a condition for any claim and payment under this guarantee to be made that the advance
payment referred to above must have been received by the Contractor on its account number .
at

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as indicated in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that eighty (80)
percent of the Contract Price has been certified for payment, or on the day of
whichever is earlier. Consequently, any demand for payment under
this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
458.

Seal of Bank and Signature(s)
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Memorandum of Understanding for JOINT VENTURE

This Memorandum of Understanding (hereinafter referred to as "MOU") is made and entered into
thig-=-=-=eamemmemceannn-- ("Effective Date").

BETWEEN

M/s. , a company
incorporated, and having its registered office at :
(Hereinafter referred to as the ""First Party''/ "'One Partner");

M/s. ) a company incorporated, and
having Registered office at . (Hereinafter referred to as the
"Second Party"/ “Each Partner”);

M/s. ) a company incorporated, and
having Registered office at . (Hereinafter referred to as
the "Third Party"/ “Each Partner”);

Hereinafter jointly referred to as the '"Parties™ and individually as ""Each Party' or "a Party” as
the case may be.

WHEREAS,

A) The Engineer-in-Chief, PHED Mizoram (hereinafter referred to as the Engineer-in-
Chief, PHED or “Employer” invited bid for

(B)  The Parties hereto formed a Joint Venture or will form  a joint venture (hereinafter referred
to as the ""JV") to jointly execute the above project in all respect

NOW THEREFORE IT IS HEREBY AGREED as follows
ARTICILE 1: JOINT VENTURE:

1.1. The Parties hereto agree to form the Joint Venture with designated as the One
Partner and First Partner.

1.2, shall be the Second Member — or Second Partner

13 shall be the Third Member —or Third Partner (insert more lines if
more partners)
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ARTICLE 2: JOINT VENTURE NAME:
2. The JV shall do business in the name of < Joint Venture”.

ARTICLE 3: JOINT AND SEVERAL LIABILITY:

3 The Parties hereto shall, for the above-referred Projects, be jointly and severally liable to the
Employer for the execution of the Projects in accordance with the Contract till the actual
completion of Contract including defect liability period and operation & maintenance as per bid
conditions.

ARTICILE 4: PROPORTIONATE SHARE:

1.1 Each member of the Joint Venture agrees to place at the disposal of the Joint Venture, the benefit
of all its experience, technical knowledge and skill, and shall in all respects bear its share of
responsibility and burden of completing the contract. The parties herein shall be responsible for
physical and financial distribution of work asunder.

Lead Partner:  Financial responsibility: ---------======nnomeemmmmmeeeoeeeoo
Physical responsibility: ---------------

Other Partners: Financial responsibility: --------=--mmmm oo

Physical responsibility: ---------------

1.2 All rights, interests, liabilities, obligations, risks, costs, expenses and pecuniary obligations
and all net profits or net losses arising out of the Contract shall be shared or borne by the
Parties in the above Proportions.

1.3 The members in the proportion as mention in article 4.1 shall contribute sufficient Initial
fixed capital for timely execution of the project including commissioning & operating period
as per the contract.

ARTICLE 5: JOINT EFFORT AND MANAGEMENT:

5.1  The Parties shall participate as a JV in the submission of bids and further negotiations with
the Employer and shall co-operate and contribute their respective expertise and resources to
secure and execute the Projects.

5.2 On award of Projects, the First Partner in consultation with the other members of JV will
decide on the final management structure for the successful execution of the Projects as per
the terms of Contract.

5.3 All the Parties hereby agree to pool in their financial, administrative, managerial, technical
and material resources for execution of the Projects, including commissioning & operation
for the period as stipulated in the contract. The share of interest of the JV shall be as per the
mutual understanding for the successful completion of the project.
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ARTICLE 6: EXCLUSIVITY:

6.1  The co-operation between the Parties hereto shall be mutually exclusive i.e. none of them
shall without the other Party's consent & prior approval of Engineer-in-Chief, PHED,
approach or cooperate with any other parties in respect of the Project.

6.2 In the course of working as associates, the parties to the JV will be sharing information with
each other which may be proprietary /confidential information /knowledge acquired by each
other. It is hereby agreed that the parties will maintain complete secrecy regarding such
information / knowledge and will not divulge to any party for any other purpose except for
the success of the joint execution of the contract. All parties will also indemnify each other
against any claim that may arise out of using information, which are being claimed
proprietary.

ARTICLE 7: Memorandum of Understandinag:
7.1 This Memorandum of Understanding shall be terminated:-

a. if the Parties mutually confirm that the JV's bid proposal has not been finally accepted
by Employer and all rights and obligations of the Parties under or in connection with
this Memorandum of Understanding have ceased, or

b. after successful completion of the project including commissioning & operation and
defect liability period from the date of this Memorandum of Understanding unless
extended for a further period on demand of Engineer-in-Chief, PHED & mutual consent
of the Parties, or

7.2 The Memorandum of Understanding can be modified by mutual consent of the Parties to
suit the efficient and expeditious execution of Projects including commissioning & operation
of Plant or to make this agreement more meaningful to suit the requirements of Employer
after the consent of the Employer.

ARTICILE 8: ARBITRATION:

8.1 Any dispute resulting from this Agreement shall be settled amicably by mutual Consultation
by the Managing Directors/Chairman of & . Inthe event that an
amicable settlement is not reached within 60 days in any particular case, the dispute shall be
referred to arbitration and shall be resolved in accordance with and subject to the provisions
of the and any statutory modifications and enactment hereof
for the time being in force. The decision of the arbitrators shall be final and binding upon
both parties. The venue of arbitration will be

ARTICLE 9: GOVERNING LAWS:

9.1  This Agreement shall in all respects be governed by and interpreted in accordance with the
Laws.

ARTICLE 10: CONFIDENTIALITY:

10.1 No Party hereto shall disclose to any other party any information of a confidential nature
including but not limited to trade secrets, know-how acquired from any Party in connection
with the subject matter of this Agreement.
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ARTICLE 11: ADDRESS OF CONSORTIUM:

> Any and all correspondence from the Employer to the JV shall be addressed to (name of JV)
at the address stated herein below—(any one of the partners). The address of the Consortium
office of the partner companies will be deemed to be the address for the purpose of
communication.

> The notice, if any required to be served on the party by the other party, will be deemed to be
served, if the said notice / communication is delivered by Registered Post at the respective
address

(Name of JV)

ARTICLE 12: Authorized Representative:

> The JV shall nominate a Representative who shall have the authority to conduct all business
for and on behalf of any and all the parties of the JV during the bidding process and, in the
event the JV is awarded the Contract, during contract execution.

> Authorized Representative of JV :

ARTICLE 13: ASSIGN ABILITY:

13.1 The interests and rights of a Party in the Contract and as a Party of the Joint Venture shall not
be transferable or assignable without the written consent of the Employer & other party.

ARTICI E14: INTERPRETATION OF HEADINGS:

14. The headings of each of the Articles herein contained are inserted merely for convenience of
reference and shall be ignored in the interpretation and construction of any of the provisions
herein contained.

ARTICILE 15: OTHERS

15.1 Any other matters not contained in this Agreement shall be discussed and amicably agreed
upon by the Parties in the spirit of mutual trust and cooperation for timely completion of project
including commissioning & operation of project. Notwithstanding anything above all the Parties are
severally and jointly responsible to the Employer for execution of the Contract:

IN WITNESS WHEREOF the Parties hereto have caused this Agreement to be executed by each
of the duly authorized representatives as appearing below:-

Signed by )
For and on behalf of

)
in the presence of: )
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Name:

Designation:

Signed by
For and on behalf of

Name :

Designation:

in the presence of:

Name:

Designation:

Name :

Designation:
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