
Tender No.: 7 of 2026-2027 

 
OFFICE OF THE ENGINEER-IN-CHIEF, PUBLIC HEALTH ENGINEERING 

DEPARTMENT 

 

 
TENDER DOCUMENT, VOLUME – I 

FOR 

SURVEY, DESIGN, SUPPLY, INSTALLATION, CONSTRUCTION, TESTING & COMMISSIONING 

OF FSTP USING DECENTRALIZED WASTEWATER TREATMENT SYSTEM (DEWATS) FOR KHAWHAI 

TOWN WITH ALL CONTINGENT CIVIL, ELECTRICAL, MECHANICAL, PIPING AND 

INSTRUMENTATION WORKS (INCLUDING 1 MONTH TRIAL RUN + 1 MONTH TRAINING OF 

OPERATORS + 1 YEAR DEFECT LIABILITY PERIOD). 

UNDER SBM (U) 2.0 
 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
Tender amount Rs. 56,13,841.00 

Earnest money Rs. 1,12,300.00 

Last date of sale of tender Dt 10.09.2026 @ 14.00hr. 

Last date of submission of tender Dt 22.09.2026 @ 12.00hr. 

Date of opening Dt 22.09.2026 @ 14.00hr. 

Date of pre bid meeting Dt 08.09.2026 @ 14.00hr. 

Cost of tender document Rs. 1,500 

Time allowed for execution of work 7 months 

  



PRESS TENDER NOTICE 

PUBLIC HEALTH ENGINEERING DEPARTMENT 

TENDER NOTICE 
 

The Engineer-in-Chief, PHED, Aizawl, on behalf of the Governor of Mizoram invites bids in two 

envelope system with sealed Turnkey tender in prescribed form affixing court fee stamp worth not less 

than Rs. 7.50/- (non refundable) for non tribal and up-to-date House Tax Payee Certificate for tribal from 

reputed contractors experienced in similar type of works. The last date of sale of tender is 10/09/2026 at 

14:00 hrs. The tender will be received in the office of the undersigned up to 12:00 hours on 22/09/2026. 

The pre bid meeting will be held on 08/09/2026 at 14:00 hours. The tender so received will be opened on 

22/09/2026 at 14:00 hours in presence of the intending tenderer or his authorized representative.. 

 

Notice 

No. 

Name of Work Approximate 

Value of Work 

(in Rs.) 

Earnest 

Money (in 

Rs.) 

Time of 

Completion 

Cost of 

Tender 

(in Rs.) 
 Survey, Design, supply, installation, 

construction, testing & 

commissioning of FSTP using 

Decentralized Wastewater 

Treatment System (DEWATS) for 

Khawhai Town with all contingent 

civil, electrical, mechanical, piping 

and instrumentation works 

(including 1 month trial run + 1 

month training for operators + 1 

year defect liability period). 

56,13,841.00 1,12,300.00 7 months 1,500.00 

 

Tender document may be obtained from the office of the undersigned on any working days from 10:00 AM 

to 2:00 PM on application and on payment of tender cost as mentioned above (non-refundable) without 

which, the tender shall be summarily rejected. The undersigned reserves the right to reject any or all of the 

tenders without assigning any reason thereof. 

 
 

Sd/-ZODINTHARI 

Engineer-in-Chief, PHED 

Aizawl, Mizoram. 
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Section 1 - Instructions to Bidders 
 

A. General 

1. Scope of Bid Survey, Design, supply, installation, construction, testing    & 
commissioning of FSTP using Decentralized Wastewater 
Treatment System (DEWATS) for Khawhai Town with all 
contingent civil, electrical, mechanical, piping and 
instrumentation works (including 1 month trial run + 1 
month training for operators + 1 year defect liability period). 

 

 

2. Source of 

Funds 

 

3. Amount 

 
4. Fraud and 

Corruption 

SBM(U) 2.0 

 

The work is estimated to cost Rs. 56,13,841.00 

 

Bidders, suppliers, and contractors under this contracts are 

required to observe the highest standard of ethics during the 

procurement and execution of such contracts. In pursuance of  

this policy, the Department will reject a proposal for award if it 

determines that the bidder recommended for award has, directly 

or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for the Contract. 
 

 
 

5. Eligible 

Bidders 

5.1 A Bidder may be a natural person, private entity, 

government-owned entity or any combination of them with a 

formal intent to enter into an agreement or under an existing 

agreement in the form of a Joint Venture (JV). In the case of a 

JV: 

(a) all partners shall be jointly and severally liable, and 

(b) the JV shall nominate a Representative who shall have the 

authority to conduct all business for and on behalf of any and 

all the parties of the JV during the bidding process and, in the 

event the JV is awarded the Contract, during contract 

execution. 

5.2 Tenders will be issued to reputed CPWD/MPHED, contractors 

with definite proof from the appropriate authority, which shall 

be to the satisfaction of the PHE Department. Standing order 

for eligibility of different classes of contractor corresponding 

on the tendered amount will be followed. 
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5.3 The enlistment of the contractors should be valid on the last 

date of sale of tenders. In case the last date of sale of tender is 

extended, the enlistment of contractor should be valid on the original 

last date of sale of tenders. In case both the last date of receipt of 

application for issue of tenders and sale of tenders are extended, the 

enlistment of contractor should be valid on either of the two dates i.e. 

original date of sale of tender or on the extended date of sale of  

tenders. 

 
5.4 Tender documents will be issued from Engineer-in-Chief, 

PHED Office,  during  the  hours specified  above,   on payment  of  

Rs. 1,500/- (Rupees One thousand five hundred only) in cash. 

 
5.5 No tender will be considered for acceptance unless the 

detailed tender papers are duly purchased by the intending tenderer. A 

copy of the receipt for the money deposited against purchase of the 

tender document shall have to be submitted along with the tender as a 

proof of purchasing the same. 

 
5.6 Bidder shall have to submit copies of GST registration 

number issued by appropriate authority. 

5.7 Rate quoted by tenderers should include all kind of taxes, 

GST, Cess, insurance, royalty for forest product, etc. 

5.8 Tenderer has to read all terms and conditions of this tender 

documents carefully. Tenderer has to accept and comply with  all 

terms and conditions of this tender. Overwriting in the proforma of 

schedules is not acceptable and corrections if any should be initialed 

and dated by the tenderer. 

5.9 If any contradiction arises in any clauses of this NIT and 

clauses in CPWD Form-8, clauses in this NIT will supersede clauses  

in CPWD Form-8. If any clauses of the NIT are not mentioned clearly, 

then CPWD Works Manual will be referred and applied. 
 

 

 

6. Clarification of 

Bidding 

Document, Site 

Visit, Pre-Bid 

Meeting 

6.1 A prospective Bidder requiring any clarification of the 

Bidding Document shall raise his inquiries during the pre-bid 

meeting. Should the Employer deem it necessary to amend the 

Bidding Document as a result of a request for clarification it shall 

do so by issuing addenda. 
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6.2 The Bidder is advised to visit and examine the Site of 

Works and its surroundings and obtain for itself, on its own risk 

and responsibility, all information that may be necessary for 

preparing the bid and entering into a contract for construction of 

the Works. The costs of visiting the Site shall be at the Bidder‘s 

own expense. 
 

6.3 The Bidder‘s designated representative is invited to 

attend a pre-bid meeting which will be held on 8
th

 

SEPTEMBER, 2026 @ 14.00 hr. The purpose of the meeting 

will be to clarify issues and to answer questions on any matter 

that may be raised at that stage. 

 
6.4 Nonattendance at the pre-bid meeting will not be a 

cause for disqualification of a Bidder. 

 
B. Preparation of Bids 

 

7. Documents 

Comprising 

the Bid 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

8. Documents 

Comprising 

7.1 The Bid shall comprise two envelopes submitted 

simultaneously, one called the Technical Bid and the other the 

Financial Bid, both envelopes enclosed together in an outer  

single envelope. 

7.2 The Technical Bid shall comprise the following: 

i. Form of technical bid 

ii. Bid Security 

iii. Technical Proposal 

iv. Bidders Qualification 

v. Subcontractor 

vi. Miscellaneous 

 
7.3 The Financial Bid shall comprise the following: 

i. Form of financial bid 

ii. Completed Price Schedules 

 
 

7.4 In addition to the requirements, bids submitted by a JV shall 

include a copy of the Joint Venture Agreement entered into by 

all partners. Alternatively, a Letter of Intent to execute a Joint 

Venture Agreement in the event of a successful bid shall be 

signed by all partners and submitted with the bid, together with 

a copy of the proposed agreement. 

8.1 The  Bidder  shall  furnish,  as  part  of  the  Technical       Bid,  a 

Technical  Proposal  including  a  statement  of  work   methods, 
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the Technical 

Proposal 

 

equipment, personnel, schedule and any other information as 

stipulated in Bidding Forms, in sufficient detail to demonstrate 

the adequacy of the Bidders‘ proposal to meet the work 

requirements and the completion time. 
 

9. Documents 

Establishing 

the 

Qualifications 

of the Bidder 

9.1 To establish its qualifications to perform the Contract in 

accordance with Evaluation and Qualification Criteria. The 

Bidder shall provide the information requested in the 

corresponding information sheets included in Bidding Forms. 

 

 

10. Period of 

Validity of 

Bids 

 

 

 

 

 

 

 
11. Bid Security/ 

Earnest Money 

 

 

 
12. Bid Prices 

 

 

 

 

 

13. Format and 

Signing of Bid 

10.1 The tender for the works shall remain open for acceptance for a 

period of 60 days from the date of opening of tenders. If any 

tenderer withdraws his tender before the said period or issue of 

letter of acceptance, whichever is earlier, or makes any 

modifications in the terms and conditions of the tender which are 

not acceptable to the department, then the Governor of Mizoram 

shall, without prejudice to any other right or remedy, be at liberty 

to forfeit 50% of the said earnest money as aforesaid. Further the 

tenderer shall not be allowed to participate in the retendering 

process of the work 
 

11. Tender must be accompanied by earnest money of Rs. 

1,12,300.00 in the form of Banker‘s Cheque / Demand Draft / 

Fixed Deposit Receipt of a commercial bank in  Aizawl, 

Mizoram, issued in favor of the Engineer-in-Chief, PHED, 

Aizawl. 

 
 

12.1 All prevailing duties, taxes, and other levies payable by the 

Contractor under the Contract, or for any other cause, as of the 

date 28 days prior to the deadline for submission of bids, shall be 

included in the rates and prices and the total Bid Price submitted 

by the Bidder. 

 
 

13.1 Any amendments such as interlineations, erasures, or overwriting 

shall be valid only if they are signed or initialed by the person 

signing the bid. 
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14. Sealing and 

Marking of 

Bids 

C. Submission and Opening of Bids 

14.1 The tender document along with supporting documents and 

designs shall be placed in one sealed (transparent  tape  

accepted)) envelope mark as technical bid, the  financial  bid  

may be placed in one sealed (transparent  tape  accepted) 

envelope and both the envelopes shall be submitted together in 

another sealed (by wax only) envelope with the name of work 

and due date of opening written on the envelope. 
 

14.2 If all envelopes are not sealed and marked as required, the 

Employer will assume no responsibility for the misplacement or 

premature opening of the bid. 
 
 

15. Deadline for 

Submission of 

Bids 

Issue of tender documents shall be stopped by 14:00 hours on 10/09/2026. 

Receipt of tender  shall be stopped by 12:00 hours on 22/09/2026. 

 

16. Bid Opening The opening of the Technical Bid shall take place at/on: 

Address: Engineer-in-Chief Office Chamber, Khatla Aizawl 

Floor: 2nd Floor 

City: Aizawl, Mizoram 

ZIP Code: 796001 

Country: India 

Date: 11.09.2026 

Time: 14.00 hrs 



 
  

Bidding  Document  for DEWATS 

 

 

 

D. Award of Contract 
 

17. Award 

Criteria 

17.1 The Employer shall award the Contract to the lowest evaluated 

substantially responsive Bidder whose bid meets all the 

qualification and technical requirements specified in  the 

bidding documents, provided that the Bidder is determined to  

be qualified and capable of performing the Contract 

satisfactorily. 

17.2 If the selected Bidder fails to meet the post-qualification 

requirements, declines the award, fails to furnish the required 

Performance Security, fails to sign the Contract within the 

stipulated period, or is otherwise found ineligible or unsuitable 

in accordance with the Bidding Documents or applicable 

procurement rules, the Employer reserves the right to reject  

such Bid and sequentially invite the next lowest evaluated 

substantially responsive Bidder whose bid meets all the 

qualification and technical requirements specified in  the 

bidding documents for award, without incurring any liability to 

the rejected Bidder. 

17.3 Where a bid is considered abnormally low, the Employer may 

seek justification from the bidder and if the explanation is 

unsatisfactory of capability is not demonstrated, the bid may 

summarily be rejected. 

17.4 The Employer also reserves the right to accept or reject any  

Bid, or to annul the bidding process and reject all Bids at any 

time before the award of Contract, without thereby incurring 

any liability to the affected Bidder(s), subject to the applicable 

procurement laws and rules. 
 

18. Notification of 

Award 

18.1 Prior to the expiration of the period of bid validity, the Employer 

shall notify the successful Bidder, in writing, via the Letter of 

Acceptance that its bid has been accepted. 
 

19. Signing of 

Contract 

 

20. Performance 

Security 

19.1 Promptly after notification, the Employer shall send the 

successful Bidder the Contract Agreement which should be 

signed within 10 days from issue of letter of intent. 
 

20.1 The bidder whose tender is accepted will be required to furnish 

performance guarantee of 5% (five percent) of the contract 

amount within 7 days from issue of letter of intent. This 

guarantee shall be in the form of Banker‘s Cheque or Demand 

Draft or Fixed Deposit Receipt of a commercial bank in Aizawl, 

Mizoram. 
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FORM OF TECHNICAL BID 

 
Name of Work:    

Tender No:    
 

To 

 

 

Sir, 

 
 

———————————————————[Employer] 

—————————————————— [Address] 

We, the undersigned, declare that: 

1. We have examined and have no reservations to the bidding document, etc. 

 
2. We offer to execute the works described above and remedy any defects therein in conformity 

with the Conditions of Contract, Specifications, Drawings, Bill of Quantities, etc. 

 
3. We undertake, if our bid is accepted, to commence the work as stipulated in this contract, and to 

complete the whole work comprised in the contract within the time stated in the contract 

document. 

 
4. We agree to abide by this bid for the period of 60 days from the date fixed for receiving the 

same, and it shall remain binding upon us and may be accepted at any time before the expiration 

of that period. 

 
5. We undertake that unless and until a formal agreement is prepared and executed, this bid, 

together with your written notification of Letter of Acceptance shall constitute a binding  

contract between us. 

 
6. We understand that you are not bound to accept the lowest or any tender you may receive. 

 
7. I/We do hereby submit our Technical Bid, complete with all the required information as 

stipulated in your bidding documents. 

 

Signature of authorized signatory ………………………… 

Name……………………………… 

Title ………………………………………….. 

Date …………………. 
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RECEIPT 

FOR 

PURCHASE OF TENDER DOCUMENT 

 

 

 

 

 
(A) Turnkey tender 

(B) Tender No.: 07 of 2026-2027 

(C) For the work of: Survey, Design, supply, installation, testing & commissioning of FSTP using 

Decentralized Wastewater Treatment System (DEWATS) for Khawhai Town with all contingent civil, 

electrical, mechanical, piping and instrumentation works (including 1 month trial run + 1 month training 

for operators + 1 year defect liability period). 

 
 

(i) To be submitted by 12:00 hours on Dt. 22/09/2026 to the office of the Engineer- 

in-Chief, PHED, Aizawl, Mizoram. 

(ii) To be opened at 14:00 hours on Dt. 22/09/2026 at the office of the Engineer-in- 

Chief, PHED, Aizawl, Mizoram. 

 
 

(D) Issued to: 

…………………………………………………………………………………………………………. 

 

 

 

 

 

 

 

 

 
Signature of the officer issuing the documents ……………………………. 

Designation : ………………………………………………… 

Date of issue  : …………………………………………………. 
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Bid Security 

Bank Guarantee 

............................ Bank’s Name, and Address of Issuing Branch or Office ............................ 

 

Beneficiary: .............................Name and Address of Employer ............................................ 

 

Date:  ............................................................................................................................................ 

 

Bid Security No.:  ....................................................................................................................... 

 

We have been informed that . . . . . name of the Bidder. . . . . (hereinafter called "the 

Bidder") has submitted to you its bid dated .....................(hereinafter called "the Bid") for the 

execution of . . . . . . . . name of contract . . . . . . . under Invitation for Bids No. . . . . . . . . . 

(―the IFB‖). 

Furthermore, we understand that, according to your conditions, bids must be supported by a 

bid guarantee. 

At the request of the Bidder, we . . . . . name of Bank............hereby irrevocably undertake to 

pay you any sum or sums not exceeding in total an amount of.................... amount in figures . 

. . . . . . . . (. . . . . . .amount in words ................ ) upon receipt by us of your first demand in 

writing accompanied by a written statement stating that the Bidder is in breach of its 

obligation(s) under the bid conditions, because the Bidder: 

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the 

Form of Bid; or 

(b) having been notified of the acceptance of its Bid by the Employer during the period of  

bid validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses 

to furnish the Performance Security, in accordance with the ITB. 

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of 

copies of the Contract Agreement signed by the Bidder and the performance security issued 

to you upon the instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, 

upon the earlier of (i) our receipt of a copy your notification to the Bidder of the name of the 

successful Bidder; or (ii) twenty-eight days after the expiration of the Bidder‘s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the 

office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

458. 

 

  . . . . . . . . . . . .Bank’s seal and authorized signature(s) . . . . . . . . . .  
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Technical Proposal 

 

The Bidder must demonstrate that it has the personnel for the key positions that meet 

the following requirements: 
 

 

 
No. 

 
Position 

Nos. Total Work 

Experience 

Experience In 

execution  of 

Sewerage or  water 

supply Works 

1 Graduate Civil / Public Health Engineer 

(Project Manager) 

One 3 years 2 years 

2 Graduate Civil Engineers (Project Engineers) One 2 years 1 year 

3 Diploma Civil / Public Health Engineering 

(With knowledge of local language) (Site 

Supervisors) 

One 1 year 1 year 

4 Diploma in Mechanical Engineer One 1 year  

5 Diploma in Electrical Engineer One 1 year  

6 Surveyor One 2 year  

Any two among personnel mentioned in item 1 to 3  above  shall  have  specific experience in 

laying sewerage system. 

 
 

The Bidder shall provide details of the proposed personnel and their experience 

records in the relevant Information below. 
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Personnel 

 

Bidders should provide the names of suitably qualified personnel to meet the requirements 

specified in above table. The data on their experience should be supplied using the Form below 

for each candidate. 

 

 

 

 

Form PER – 1: Proposed Personnel 

 

1. Title of position* 

Name 

2. Title of position* 

Name 

3. Title of position* 

Name 

4. Title of position* 

Name 
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Form PER – 2: Resume of Proposed Personnel 

 

Position 

Personnel 

information 

Name Date of birth 

Professional qualifications 

Present 

employment 

Name of employer 

Address of employer 

Telephone Contact (manager / personnel officer) 

Fax E-mail 

Job title Years with present employer 

 

Summarize professional experience in reverse chronological order. Indicate particular technical 

and managerial experience relevant to the project. 

 

From To Company / Project / Position / Relevant technical and management experience 

   

   

   

   

   

   

   

   

   



 
  

Bidding  Document  for DEWATS 

 

 

             Equipment 

 
The Bidder must demonstrate that it has the key equipment listed hereafter: 

 

No Equipment Type and Characteristics Min. 

Number 

Required 

1 Leveling instrument auto level of best sophisticated make 2 Nos. 

2 Concrete mixer 2 Nos. 

3 Needle vibrator 2 Nos. 

4 Excavator with required size arm for pipe trenches / wet wells 1 Nos. 

5 Tipper lorry 1 Nos. 

6 Required equipment/machinery for soil compaction, ramming etc. 1 Sets 

7 Wooden shoring with all post, beams, struts, planks etc complete for a stretch of 

50 m to use where sheet pilling is not required. 

1 Sets 

8 Diesel generator set (portable) of suitable capacity 1 No. 

9 Excavator cum Loader 1 Nos 

The Bidder shall provide further details of proposed items of equipment using the 

relevant Form below. 

 

Note: - The owner must demonstrate either ownership or confirmed lease 

agreement of the required equipment. 

 

The Bidder shall provide adequate information to demonstrate (In INR) clearly that it has the 

capability to meet the requirements for the key equipment listed in the above table. A separate (In 

INR) Form shall be prepared for each item of equipment listed, or for alternative equipment  

proposed  by  the  Bidder.  The  Bidder shall provide all the information requested below, to  the extent 

possible. Fields with asterisk (*) shall be used for evaluation. 



 
  

Bidding  Document  for DEWATS 

 

 

 

Item of Equipment 

Equipment 

Information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current 

Status 

Current location 

Details of current commitments 

Source Indicate source of the equipment 

□ Owned  Rented  Leased Specially manufactured 

 
 
 

Omit the following information for equipment owned by the Bidder. 
 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Site Organization 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Method Statement 
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Mobilization Schedule 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Construction Schedule 
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Bidders Qualification 

 

 

To establish its qualifications to perform the contract. The Bidder shall provide  the  

information requested in the corresponding Information Sheets included hereunder. 
 

Form ELI - 1: Bidder’s Information Sheet 
 

 

  Bidder’s Information  
 

 

Bidder’s legal name 

 

In case of JV, legal 

name of each partner 

 

Bidder’s country of 

constitution 

 

Bidder’s year of 

constitution 

 

Bidder’s legal address 

in country of 

constitution 

 

Bidder’s authorized 

representative 

(name, address, 

telephone numbers, fax 

numbers, e-mail 

address) 

 

Attached are copies of the following original documents. 

❑ 1.  In case of single entity, articles of incorporation or constitution of the legal entity named above. 

❑ 2. Authorization to represent the firm or JV named in above. 

❑ 3.  In case of JV, letter of intent to form JV or JV agreement. 

❑ 4. In case of a government-owned entity, any additional documents not covered under 1 above required 

to comply. 
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Form ELI - 2: JV Information Sheet 
 

Each member of a JV must fill in this form 
 

JV / Specialist Subcontractor Information 

 
Bidder’s legal name 

 

 
JV Partner’s or 

Subcontractor’s 

legal name 

 

JV Partner’s or 

Subcontractor’s country 

of constitution 

 

 
JV Partner’s or 

Subcontractor’s year of 

constitution 

 

JV Partner’s or 

Subcontractor’s legal 

address in country of 

constitution 

 

JV Partner’s or 

Subcontractor’s 

authorized 

representative 

information 

(name, address, 

telephone numbers, fax 

numbers, e-mail address) 

 

Attached are copies of the following original documents. 

❑ 1. Articles of incorporation or constitution of the legal entity named above. 

❑ 2.  Authorization to represent the firm named above. 

❑ 3. In the case of government-owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law. 
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Form LIT - Pending Litigation 
 

CRITERIA - All pending litigation shall be treated as resolved against the Bidder and so 

shall in total not represent more than 80 Percent of the Bidder’s net worth. 

 

 

Each Bidder or member of a JV must fill in this form 
 

Pending Litigation 

 

 
 

Year 

 

 
 

Matter in Dispute 

 
Value of 

Pending 

Claim in 

Rupees 

Value of 

Pending 

Claim as a 

Percentage 

e of Net 

Worth 
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Section 2 – Bidding Forms 

 

Form BLA- Non-blacklisting declaration 

NON-BLACKLISTING DECLARATION 

(To be submitted on the Bidder's Letterhead) 

Date:  /  /    

To 

The Tender Inviting Authority 

2-15 

 
 

 

 

Subject: Declaration Regarding Non-Blacklisting / Non-Debarment 

Tender Name:    

Tender No.:     

I/We, M/s.  , having our registered office at 

  , hereby solemnly declare that: 

1. Our firm/company has not been blacklisted, debarred, banned, suspended, or declared 

ineligible by the Central Government, any State Government, Public Sector Undertaking (PSU), 

Autonomous Body, Municipal Authority, Local Body, or any other Government Organization in 

India as on the date of submission of this bid. 

2. No order of blacklisting, debarment, suspension, or business restriction has been issued 

against our firm/company that is currently in force. 

3. There is no pending proceeding, to the best of our knowledge, which may result in our 

blacklisting or debarment by any Government Department or Public Sector Organization. 

4. We understand that if this declaration is found to be false or misleading at any stage of 

the tender process or during the execution of the contract, the Tender Inviting Authority shall have 

the right to reject our bid, terminate the contract, forfeit the Earnest Money Deposit 

(EMD)/Performance Security, and take any other action deemed appropriate as per the applicable 

tender conditions. 

I/We hereby certify that the above information is true and correct to the best of my/our knowledge and 

belief. 

For M/s.    

Authorized Signatory 

Signature:   

Name:   

Designation:   
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Form SOL 

SOLVENCY CERTIFICATE 
 

(To be issued by a Scheduled Commercial Bank on its Letterhead) 

Certificate No.:     

Date:  /  /    

TO WHOMSOEVER IT MAY CONCERN 

This is to certify that M/s.  , having its office at 

  , is maintaining banking account(s) 

with our branch. 

Based on the financial records available with us and the conduct of the account(s), we consider the 

above firm financially sound and solvent to the extent of Rs.  (Rupees 

  only). 

This certificate is issued at the specific request of the customer for the purpose of participation in 

tender(s). It is issued without any risk or responsibility on the part of the Bank or its officials and 

does not constitute a guarantee or commitment by the Bank for any financial obligation of the 

customer. 

This certificate is valid for  months from the date of issue unless otherwise specified. 

 

 

 

 

 
For Bank Branch:   

(Signature) 

Name of Branch Manager:    

Designation: Branch Manager 

Employee ID:    

Branch Seal 
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Form FIN - 1: Financial Situation 

 

CRITERIA - Submission of audited balance sheets and income statements for the last 3 

years to demonstrate the current soundness of the Bidders financial position and its 

prospective long-term profitability. As a minimum, an Applicant’s net worth calculated as 

the difference between total assets and total liabilities should be positive. 
 

Each Bidder or member of a JV must fill in this form 
 

Financial Data for Previous 3 Years [In Rupees] 

Year 1: Year 2: Year 3: 

 

Information from Balance Sheet 

 

Total Assets 
   

Total Liabilities 
   

Net Worth 
   

Current Assets 
   

Current Liabilities 
   

 

Information from Income Statement 

 

Total Revenues 
   

Profits Before Taxes 
   

Profits After Taxes 
   

❑ Attached are copies of financial statements (balance sheets including all related notes, and income 

statements) for the last three years, as indicated above, complying with the following conditions. 

• All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister or 
parent companies. 

• Historic financial statements must be audited by a certified accountant. 

• Historic financial statements must be complete, including all notes to the financial statements. 

• Historic financial statements must correspond to accounting periods already completed and audited 

(no statements for partial periods shall be requested or accepted). 
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Form FIN - 2: Average Annual Construction Turnover 
 

CRITERIA - CPWD enlisted as well as non-CPWD contractors are required to submit 

eligibility documents for similar work experience as follows: 
 

a) Three similar completed works each costing not less than 40% of the estimate cost put to 

tender 
 

b) Two similar completed works each costing not less than 60% of the estimate cost put to tender 
 

c) One similar completed works each costing not less than 80% of the estimate cost put to tender 

 

 

 

 
Each Bidder or member of a JV must fill in this form 

 

Annual Turnover Data for the Last 3 Years (Construction only) 

Year 
Amount (In Rupees) 

  

  

  

Average Annual Construction Turnover 
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Form FIN – 3: Financial Resources 
 

Using Forms FIN – 3 and FIN - 4 , the Bidder must demonstrate access to, or availability of, 

financial resources such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, other than any contractual advance payments to meet the anticipated cash-

flow requirement for execution of the work: 

(1) The following cash flow requirement, INR 16.03 lakh and 

(2) The overall cash flow requirements for this contract and its current works commitment. 

 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 

credit, and other financial means, net of current commitments, available to meet the total 

construction cash flow demands of the subject contract or contracts. 
 

Financial Resources 

No. Source of financing Amount (In Rupees) 

1 
  

2 
  

3 
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Form FIN- 4: Current Contract Commitments / Works in Progress 
 

Bidders and each partner to a JV should provide information on their current commitments on all 

contracts that have been awarded, or for which a letter of intent or acceptance has been received, 

or for contracts approaching completion, but for which an unqualified, full completion certificate 

has yet to be issued. 
 

Current Contract Commitments 

 
N 

o. 

 

Name of Contract 

 

Employer’s Contact 

Address, Tel, Fax 

Value of 

Outstanding 

Work 

[Rs] 

 

Estimated 

Completion 

Date 

Average 

Monthly 

Invoicing Over 

Last Six Months 

[Rs per month] 

1 
     

2 
     

3 
     

4 
     

5 
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Form FIN -5: Sample Form of Letter of ASSURED LINE OF CREDIT 
 

(To be submitted by a Reputed Bank on the Bank’s Letterhead) 

 

Date:      

 

To:       The Engineer-in-Chief 

Public Health Engineering Department 

 

Aizawl, Mizoram 

ZIP 

Code:796001 

 

Subject: 

Letter of Assurance for:      

 
Dear Sir, 

 

WHEREAS  [name   and   address   of 

Bidder] intends to submit a bid for Survey, Design, supply, installation, testing & commissioning of FSTP 

using Decentralized Wastewater Treatment System (DEWATS) for Khawhai Town with all contingent civil, 

electrical, mechanical, piping and instrumentation works (including 1 month trial run + 1 month training for 

operators + 1 year defect liability period) as per detailed specification under the SBM 2.0 in response to the 

Invitation for Bids issued   by   the   The   Chief   Engineer,   PHED   vide         for       contract   package    

no. 

  and 

WHEREAS the Bidder has requested that an assured revolving line of credit be provided to it for executing 

the works under: Survey, Design, supply, installation, testing & commissioning of FSTP using Decentralized 

Wastewater Treatment System (DEWATS) for Khawhai Town with all contingent civil, electrical, 

mechanical, piping and instrumentation works (including 1 month trial run + 1 month training for operators +  

1 year defect liability period) as per  detailed specification under contract    package no.  in   the 

event that the Contract is awarded to it; then 

KNOW ALL THESE PEOPLE by these presents that We     

[name  of Bank]  of  [name  of  Country]  having  our  registered  office at 

     [address     of     registered     office]     are     willing     to     provide to 
  (the  Bidder)  a  sum  of up to                                                                 

[amount of guarantee in figures and words] as an assured revolving line of credit for executing the Works 

under the : :   should the Bidder be awarded the contract based on   its bid 

prices. 

We understand that this assurance may be taken into consideration by the Employer during evaluation of the 

Bidder‘s financial capabilities, and further assure that we intend to maintain this revolving line of credit until 

such time as the Works are completed and taken over by the Employer. 

SEALED with the Common Seal of the said Bank on the  day of  , 2026. Date: 

        Signature of the Bank:    

Witness:  Seal:    

[Signature, name and address] 
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Form EXP – 1: General Construction Experience 
 

Experience under contracts in the role of contractor, subcontractor, or management 

contractor for at least the last 5 Years prior to the bid submission deadline. 
 

Each Bidder or member of a JV must fill in this form 
 

General Construction Experience 

Starting 

Month 

Year 

Ending 

Month 

Year 

 

Years 

Contract Identification and Name and 

Address of Employer 

Brief Description of the Works Executed by the 

Bidder 

 

Role of Bidder 
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Form EXP – 2(a): Specific Construction Experience 
 

Participation in at least one contract that has been successfully or substantially completed within 

the last 10 (ten) yrs and that is similar to the proposed works. The similarity of the Bidder‘s 

participation shall be based on the physical size, nature of works, complexity, methods, 

technology. Within the last 10 yrs, the Bidder should satisfy any one of the following minimum 

requirements: 

(i) Three similar completed works costing not less than Rs 22,45,536 each or 

(ii) Two similar completed works costing not less than Rs 33,68,304 each or 

(iii) One similar completed work costing not less than Rs 44,91,073 

Fill up one (1) form per contract. 
 

Contract of Similar Size and Nature 

Contract  No . . . . . . 

of . . . . . . 
Contract 

Identification 

Award Date Completion Date 

 

Role in Contract 
 

❑ Contractor  Management Subcontractor 

Contractor 

 

Total Contract 

Amount (INR) 

 

 

If partner in a JV or 

subcontractor, specify 

participation of total 

contract amount 

 

Percent of Total 

 

Amount 

 

Employer’s Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity 
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Form SC-1: Schedule of Subcontractors 

 

(The bidder shall enter in this Schedule a list of the sections and appropriate value of the work for 

which he proposes to use subcontractors, together with the names and addresses of the proposed 

subcontractors. The bidder shall also enter a statement of similar works previously executed by the 

proposed subcontractors, including description, location and value of work, year completed, and 

name and address of the Employer/Employer's Representative. Notwithstanding such information 

the bidder, if awarded the contract, shall remain entirely and solely responsible for the satisfactory 

completion of the Works.) 

 
 

 

 

Elements of 

Work 

 

 

Approximate Value 

 

 

Name and Address of 

Subcontractor 

Statement of Similar Works 

Previously Executed (within 

last 5 

years) 
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Form SC-2: Details of Sub-contractor 
 

1. Name of Sub-contractor: 
 

2. Year of Establishment/Registration: 
 

3. Annual Turnover from construction activities in the last 3 years (attach balance sheets or any 

other authentic documents): 
 

Financial Year 1 : 

Financial Year 2 : 

Financial Year 3 : 

4. Similar Work Experience in past 10 years (attach work orders and completion certificates 

from clients): 
 

5. Details (including estimated cost) of work proposed to be sub-contracted: 
 

6. Technical/Managerial manpower proposed to be made available by the sub-contractor for the 

work (attach CV's including qualification and experience of personnel): 
 

7. Materials & equipment‘s proposed to be supplied by the Contractor to the sub-contractor. 
 

8. Materials & equipment‘s proposed to be made available by sub-contractor for the work: 
 

9. Responsibility of sub-contractor for carrying out the work: 
 

10. Quality Assurance / Quality Control System proposed to be established for the work: 
 

Salient Features of MOU or Agreement between Contractor and the Sub-contractor (Copy of MOU 

or Agreement to be enclosed): 



Bidding  Document  for DEWATS 

 
  

 

 

Form MISC-1: Statement of Compliance with the Bidding Documents 

 

Bidder shall provide a complete statement of any proposed deviations from the Conditions of 

Contract that are stipulated in the various Sections in Volume 1, General Requirements, giving 

reference to the Section Number and Clause Number, along with a description of the proposed 

deviation and the reason for proposing such deviation. 

 

Section & 

Clause Number 

As Mentioned in Bid 

Document 

As Proposed by the 

Bidder 

Reasons for 

Deviation 

    

    

    

    

    

    

    

    

    

    

 

The Bidder hereby certifies that the above-mentioned deviations are the only deviations proposed to 

the various Sections of Volume 1, General Requirements, and that he agrees with all remaining 

conditions. 
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SECTION-3 
 

WORKS REQUIREMENTS /  SPECIFICATIONS 

 

 
General 

All the designs will generally conform to the ‗Manual of Sewerage and Sewage Treatment‘ 

published by the CPHEEO of the Government of India. 

Design Period 

The design, preparation of detailed estimates and award of contract are expected to be 

completed in 2026 and it is estimated that the execution of the Project will be completed by 

March, 2027. Also as mentioned in the Terms of Reference, the base design year will be 2026 

and ultimate design period 2056. Population projection has been done based on the above. 
 

Design Period - 30 Years 

Base design Year - 2026 

Intermediate design Year - 2041 

Ultimate design Year - 2056 

As per the CPHEEO guidelines the design period for various components of the proposed 

Under Ground Sewerage Scheme will be adopted as below: 

The following are proposed design periods for various components of this  project. 

Table 0-1: Design Period for Project  Components 
 

Sl.No. Components Design Period 

a) Civil Structures for pump house 30 years 

b) Electrical motors and pumps 30 years 

c) Fecal sludge Treatment Plant 
30 years 

 

Projection of Future Population 

 

TOWN 
BASE YEAR 

POPULATION 
INTERMEDIATE 
POPULATION 

DESIGN 
POPULATION 

METHOD 

 

 
KHAWHAI 3134 3818 4549 

AVERAGE OF 
ARITHMETIC, 

INCREMENTAL & 
GEOMETRICAL 

METHOD 
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Fecal Sludge Characteristics 

Characteristics  of  the fecal sludge were  collected  from  the  outlet  of  existing septic tank. 

Typical value ranges for major pollution parameters are presented in Table 6.1 below: 

Table 0-3 Fecal Sludge Characteristic 

S.No. Parameter Units Values 

1. pH - 6.50 

2. Biological Oxygen Demand (BOD5) mg/l 10000 

3. Chemical Oxygen Demand mg/l 15000 

4. Total Suspended Solids mg/l 460 

 
 

The expected quality of treated effluent and standards for inland surface water discharge 

includes 5 day BOD at 20° C as 10 mg/l and suspended solids of 60 mg/l and below. 

The discharge  standards prescribed by Central  Pollution Control  Board (CPCB) for disposal   

of treated sewage/fecal sludge into inland water course are given in Table 6.2 below: 

 

 
Table 0-4:  Treated Sludge into Inland  Surface 

 

 
 

Sl. No. Parameter Unit Values 

1 pH - 6.5 

2 Biochemical Oxygen Demand (BOD) – 5 
days 20°C 

mg/l 10 

3 Chemical Oxygen Demand (COD) mg/l 45 

4 Total Suspended Solids (TSS) mg/l <60.0 
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FSTP capacity calculation 
 

 

FSTP CAPACITY CALCULATION – KHAWHAI TOWN 

      

Total Population (P) 4549   

      

Floating Population (FP): 228   

      

Generation rate per Capita/day from septic tanks (D): 0.00021 Cum 

      

% of population OR HH dependent on Septic Tank : 100 % 

Population  Dependent on Septic Tank  (F):  4549   

      

FS generation in HH or population with septic tanks  
(A) 0.95529 Cum 

      

FS generation from public and community toilets (B): 0.04788 Cum 

      

Total FS Generated (A+B): 1.00317 Cum 

Say, 2 Cum 
 

 
 

PROPOSED TREATMENT PROCESS  DESCRIPTION 

 

A fecal sludge treatment plant based on DEWATS (Decentralized Wastewater 

Treatment System) technology is proposed to be constructed of required capacity. Then 

sludge from septic tank will be transported and sludge will be pumped to inlet chamber of 

FSTP. 

 
DEWATS (Decentralized Wastewater Treatment System) is a sustainable wastewater 

treatment approach designed for communities, institutions, and areas where centralized 

sewerage systems are not feasible. It combines both anaerobic and aerobic treatment 

processes to effectively remove pollutants from wastewater. In the anaerobic stage, units 

such as septic tanks or anaerobic baffled reactors (ABRs) break down organic matter in  

the absence of oxygen, reducing BOD and suspended solids. The partially treated  

wastewater then passes through aerobic treatment units, such as planted gravel filters or 

constructed wetlands, where oxygen-supported microorganisms further remove 

contaminants. A final polishing step, such as a maturation pond or disinfection unit, 

improves the effluent quality before reuse or disposal. DEWATS systems require relatively 

low energy, operation, and maintenance costs compared to conventional treatment plants. 

Due to their modular and decentralized nature, they are highly suitable for small towns, 

institutions, and peri-urban areas. 
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Process Design of DEWATS: 

 
The following units are considered for the treatment  plant: 
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The treatment system comprises of the following process  units: 
 

Treatment Process Units Qty. (Nos.) 

 

 
Preliminary 

Receiving Chamber 1 No. 

Coarse Screen Channel 1 No. 

Fine Screen Channel 1 No. 

 

Secondary 

Anaerobic baffled reactor 1 No 

Horizontal Planted gravel filter 1 No. 

Disinfection / 

Tertiary 

Maturation Pond 1 No. 

Sludge 

Handling 

Planted drying bed 12 No. 
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Section 3 – Works Requirement/Specifications 3-6 
 

 

Process Description 
 

Main Treatment Modules: 

➢ Inlet Chamber: Receives and regulates faecal sludge, removing debris and protecting downstream 

DEWATS treatment units efficiently. 

➢ Screen Chamber: Coarse screens (20–50 mm) remove large solids; fine screens (6–20 mm) remove 

finer particles. 

➢ Anaerobic Baffled Reactor (ABR): Rectangular baffled tank enables zigzag flow; anaerobic bacteria 

reduce BOD, COD, solids, enhancing treatment efficiency and sludge retention. 

➢ Horizontal Planted Gravel Filter: Uses plants and Gravel media filters solids; root-attached 

microbes degrade organics, reducing BOD, COD, nutrients, pathogens, and suspended solids. 

➢ Maturation Pond: Retains wastewater, enabling natural settling, sunlight-driven biological treatment, 

reducing BOD, COD, nutrients, pathogens, ensuring safe discharge or reuse. 

➢ Planted Sludge Drying Bed: A planted sludge drying bed in a DEWATS system dewaters and 

stabilizes sludge naturally through drainage, evapotranspiration, and microbial activity. It reduces 

sludge volume, lowers disposal costs, minimizes Odors and produces a safer, easier-to-handle biosolid 

for reuse or final disposal. 

All the civil structures of the treatment unit shall be RCC structure with M-30 grade concrete of appropriate 

dimensions including earth work, filling, pcc sub-base, shuttering etc. 

➢ Pump & panel room: Construction of Pump & panel room having dimensions of 4 meters x 6 meters 

including internal electrification, toilet, internal water supply, furniture‘s, ceiling and exhaust fans. 

Structure shall be made of M-20 grade concrete. 

 

Miscellaneous works: KHAWHAI TOWN 
 

➢ Approach Road: Construction of WBM approach road having 150 meters length & 3.5 meters wide. 

➢ Internal Road: Construction of WBM internal road having 33 meters length, 3.5 meters wide. 

➢ Gate & Fencing: Construction of Fencing shall be made of 1.8 meters high G.I. Barbed Wire fencing. 

Gate shall be made of steel structure with appropriate dimensions and shall have a proper opening & 

closing mechanism. 

➢ Land development Work: Land development as per site condition including earth work, retaining wall 

etc. 

Earth work volume: 20.00 meters length x 15.00 meters breadth x 0.9 meters formation cutting height. 

Retaining Wall with pcc base: length- 20 meters; height- 0.9 meters. 
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Section 3 – Works Requirement/Specifications 3-7 

ELECTRO-MECHANICAL SPECIFICATION 

Sl.No. Description of items QTY. Unit 

1.0 Coarse Bar Screen   

 Supply, Fitting and Fixing as per latest BIS Code along with all tools and 
tackles of Stainless Steel [AISI 304], Manual screen, Liquid depth 400mm 
width 600 mm with 20 mm clear spacing . SS Frame 50 mm x 10 mm for 
screen guides. Lifting Arrangement ( galvanised chain & hook attached to 
screen for facility of lifting Upstream of the screen to be provided) , Size of 
the chamber- 3m (L) X 0.8m(W)x 0.4m LD+1.7 FB) make -make -Jash/ 
W2P/Geo miller/Parchure/Auric/ approved equivalent 

 

 

1 

 

 

Nos. 

2.0 Fine S S Screen   

 Supply, Fitting and Fixing as per latest BIS Code along with all tools and 
tackles of Stainless Steel [AISI 304], Manual screen,Liquid depth 500mm 
Width-600mm with 8 mm clear spacing . SS Frame 25 mm x 10 mm for 
screen guides. Lifting Arrangement ( galvanised chain & hook attached to 
screen for facility of lifting Upstream of the screen to be provided), Size of the 
chamber- 3m (L) X 0.8m(W)x 0.5 m LD+0.6 FB), make - Jash/ W2P/Geo 
miller/Parchure/Auric/ approved equivalent 

 

 

1 

 

 

Nos. 

    

3.0 Water Recirculating Pump   

 Supply, Fitting and Fixing as per latest BIS Code along with all tools and 
tackles of Centrifugal type pumps, having CI casing & CI impeller complete 
with all accessories and motor of required capacity. Delivery header with 
isolation valve and single plate NRV and by-pass arrangement,, pressure 
gauge, motor protection-IP68 with level controller, dry run protection with 
wiring to control panel,etc. Drain arrangement with same dia valve shall be 
provided  to delivery header. 

 

 

 

 

 
 

2 

 

 

 

 

 
 

Nos. 
 (Minimum Solid handling cap. 40 mm) 

 Quantity:2 (1Working + 1 Standby) 

 Flow rate (each) :  5 m3/hr 

 Head (TDH) :  10.00 Mtr 

 Motor : 1.5 kW 

 Make‐KSB/Wilo/ Xylem/Grundfos 

    

4.0 Pressure Gauge  

 

 
2 

 

 

 
Nos. 

 Supply, Fitting and Fixing as per latest BIS Code along with all tools and 
tackles of pressure gauges glycerine filled' diaphragm in each pump (both 
side of suction and discharge) 
Size-150 mm dia with pet cock , Quantity :2 nos. 
make:fiebig/ sant/ h.guru approved eqv 
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Section 3 – Works Requirement/Specifications 3-8 

5.0 Pipe & fittings   

 Supply, Fitting and Fixing as per latest BIS Code along with all tools and 
tackles of DI pipe &  fittings as per  drawing , IS 9523: Latest revision, 
relevant IS standard and with bitumen and zinc coating, inside cement mortar 
lined, flanged drilling shall be asper IS 1538 and DI K-9 & K-12 pipe as per IS 
8329 

  

 50mm Dia. Pipe 50 Rmt. 
 80mm Dia. Pipe 50 Rmt. 
 100mm Dia. Pipe 40 Rmt. 
    

6.0 Valve & fittings   

 Supply, Fitting and Fixing as per latest BIS Code along with all tools and 
tackles butterfly/sluice valves of required size, MOC-CI, PN-10, Flanged 
Type Make -KBL/Durga/Jash/Eqvn. 

  

 50mm Dia. 1 Nos. 
 80mm Dia. 1 Nos. 
 100mm Dia. 1 Nos. 

 

 

ELECTRICAL SPECIFICATION: KHAWHAI TOWN 
 

 

Sl. 

No. 
Description of Work 

1 
Construction of 0.4 KM, 3-Phase 11KV HT LINE including all standard accessories and equipment‘s, 

instrumentations etc. 

2 
Installation of 12 kVA, 11/0.433KV Transformer including all standard accessories and equipment‘s, 

instrumentations etc. 

3 Construction of 0.15 KM 3-phase LT LINE including all standard accessories and equipment‘s, instrumentations etc. 
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Section  4  General  Conditions of Contract 4-1 
 

 

Section 4 

 

General Conditions of Contract 

 
Table of Clause 

 

A. General ........................................................................................................................................ …...4-3 
 

1. Signing of Contract ...................................................................................................................... 4-3 

2. Performance Quarantine ...................................................................................................... 4-3 

3. Security Deposit ........................................................................................................................... 4-3 

4. Mobilization advances ................................................................................................................. 4-3 

5. Program Chart ...................................................................................................................... 4-4 

6. Designs by Contractor & Approval by the Engineer-in-charge ............................................ 4-4 

7. Work to be executed as per the approval of Engineer-in-Charge .......................................... 4-5 

8. Work to be executed in accordance with specifications, drawings, orders, etc ....................... 4-5 

9. Contractor to supply Tools & Plants etc .................................................................................... 4-5 

10. Materials to be provided by the Contractor ............................................................................... 4-6 

11. Foreclosure of contract due to abandonment or reduction in scope of work .......................... 4-7 

12. Site Investigation Report ............................................................................................................. 4-7 

13. Subcontracting .............................................................................................................................. 4-8 

14. Inspection & Supervision by the Department ............................................................................ 4-8 

15. Labor laws to be complied by the contractor ............................................................................. 4-8 

16. Settlement of disputes & arbitration ........................................................................................... 4-9 

17. Safety ............................................................................................................................................. 4-9 

18. Possession of the Site ................................................................................................................... 4-9 

19. Access to the Site ......................................................................................................................... 4-9 

20. Contractor's supervision ............................................................................................................... 4-9 

 

 

B. Time Control ............................................................................................................................…...4-10 
 

21. Compensation for delay ............................................................................................................. 4-10 

22. Time  Extension for delay ......................................................................................................... 4-10 

23. Compensation in case of delay of supply of material by Govt .............................................. 4-10 

24. The works to be completed by the Intended completion date ................................................ 4-10 

 

 

C. Quality Control .......................................................................................................................…...4-11 
 

25. Identifying Defects ..................................................................................................................... 4-11 

26. Tests ............................................................................................................................................. 4-11 
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27. Correction of Defects .............................................................................................................. 4-11 

28. Uncorrected Defects ............................................................................................................... 4-11 
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General Conditions of Contract 

A. General 

1. Signing of 

contract 

1.1 The successful tenderer/contractor, on acceptance of his tender by 

the accepting authority, shall, within 10 days from the date of issue 

of letter of intent, sign a contract agreement. 

2. Performance 

Guarantee 

 

2.1 The contractor shall submit an irrevocable performance guarantee 

of 5% (five percent) of the contract value within 7 (seven) days 

from the date of issue of letter of intent. 

2.2 The performance guarantee shall be valid up to the stipulated 

date of completion plus 60 days beyond that. In case the time   

for completion of work gets extended, the contractor shall get the 

validity of performance guarantee extended to cover such 

extended time for completion of work. 

2.3 In the event of the contract being terminated or rescinded, the 

performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the Governor of Mizoram. 
 
 

3. Security 

deposit 

3.1 An amount of 5% from each running bill and final bill shall be 

deducted as a security deposit till the sum deducted will amount 

to 5 % of the tendered value of the work. This amount shall be 

released in single installment after completion of the project to 

the satisfaction of Engineer-in-Charge. This security deposit will 

be released on written recommendation of concerned Sub- 

Divisional Officer and on written approval of concerned 

Executive Engineer. 
 

 
4. Mobilization 

Advance 

 

4.1 Mobilization advances not exceeding 10 % of the tendered 

value may be given at simple interest of 10% per annum, if 

requested by the contractor in writing within one month of the 

order to commence the work. In such a case, the contractor 

shall furnish a bank guarantee bond from a scheduled 

nationalized bank as specified by the Engineer-in-Charge for 

the full amount of mobilization advance before such advance is 

released. Such advance shall be in two or more installments to 

be determined by the Engineer-in-Charge at his sole discretion. 

The first installment of such advance shall be released by the 

Engineer-in-Charge to the contractor on a request made by the 

contractor to the Engineer-in-Charge in this behalf. The second 

and subsequent installments shall be released by the Engineer- 

in-Charge only after the  contractor  furnishes  a  proof  of   the 
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satisfactory utilization of the earlier installment to the entire 

satisfaction of the Engineer-in-Charge. 

 

 
5. Program chart 5.1 The  contractor  shall  prepare  an  integrated  program  chart in 

appropriate  computer  software      for  the  execution  of work, 
showing clearly all activities from the start of work to 

completion, with details of manpower, equipment and 

machinery required for the fulfillment of the program within the 

stipulated period. 

 

The program chart should include the following: 

(a) Descriptive note explaining sequence of the various 

activities. 

(b) Network (PERT/CPM/Bar chart). 

(c) Program for procurement of materials by the contractor. 
 

 
6. Designs by 

Contractor 

and Approval 

by the 

Engineer -In- 

Charge 

 

6.1 The Contractor shall execute the basic and detailed design and 

the engineering work in compliance with the provisions of the 

Contract, or where not so specified, in accordance with good 

engineering practice. 

The Contractor shall promptly submit to the Engineer-In- 

Charge all designs prepared by him. Within 14 days of receipt, 

the Engineer-In-Charge shall notify any comments. The 

Contractor shall not construct any element of the permanent 

work designed by him within 14 days after the design has been 

submitted to the Engineer-In-Charge or where the design for  

that element has been rejected. Design that has been rejected 

shall be promptly amended and resubmitted. The Contractor 

shall resubmit all designs commented on taking these comments 

into account as necessary. 

6.2 The Contractor shall be responsible for design of Fecal sludge 

Treatment Plant. 
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The Contractor shall submit Specifications and Drawings 

showing the proposed network system to the Engineer-In- 

Charge, who is to approve them if they comply with the 

Specifications and Drawings. 

All Drawings prepared by the Contractor for the execution of the 

Works, are subject to prior approval by the Engineer-In-Charge 

before this use. 
 

 

7. Work to be 

executed as per 

the approval of 

Engineer-in- 

Charge 

7.1 All works to be executed under the contract shall be executed 

under the direction and subject to the approval of the Engineer- 

in-Charge who shall be entitled to direct at what point or points 

and in what manner they are to be commenced, and from time to 

time carried on. 
 

 
8. Work to be 

executed in 

accordance 

with 

specifications, 

drawings, 

orders, etc. 

 

8.1 The contractor shall execute the whole and every part of the 

work in the most substantial and workman like manner both as 

regards materials and otherwise in every respect in strict 

accordance with relevant Indian Standard Specifications. The 

contractor shall also conform exactly,  fully  and faithfully to  

the design, drawings and instructions in writing in respect of the 

work signed by the Engineer-in-Charge and the contractor shall 

be furnished free of charge one copy of the contract documents 

together with specifications, designs, drawings and instructions 

as are not included in the standard specifications of Central 

Public Works Department or in any Bureau of Indian Standard 

or any other, published standard or code or Schedule of Rates. 

8.2 The contractor shall comply  with  the  provisions  of  the  

contract and with  due  care  and  diligence  execute  and  

maintain the works and provide all labor  and  materials,  tools 

and plants including for measurements and supervision of all 

works, structural plans and other things of temporary or 

permanent nature required for such execution and maintenance in 

so far as the necessity for providing these, is specified or is 

reasonably inferred from the contract. The contractor shall take 

full responsibility for adequacy, suitability and safety of all the 

works and methods of construction. 
 

 

9. Contractor to 

supply tools & 

plants etc. 

9.1 The contractor shall provide at his own cost all materials 

machinery, tools & plants required for work execution and 

maintenance. 



Bidding  Document  for DEWATS 

  
 

 

 

 

10. Materials to be 

provided by the 

contractor 

10.1 The contractor shall, at his own expense, provide all materials, 

required for the works other than those which are stipulated to be 

supplied by the Government. 

Plants, machineries and other Construction materials should go 

through third party inspection before dispatching at the cost of 

the contractor. 

 

10.2 The contractor shall, at his own expense and without delay; 

supply to the Engineer-in-Charge samples of materials to be used 

on the work and shall get these approved in advance. All such 

materials to be provided by the contractor shall be in conformity 

with relevant Indian Standard Specifications. The contractor 

shall, if requested by the Engineer-in-Charge, furnish proof to 

the satisfaction of the Engineer-in-Charge that the materials so 

comply. The Engineer-in-Charge shall, within thirty days of 

supply of samples or within such further period as he may 

require, intimate to the contractor in writing whether samples  

are approved by him or not. If samples are not approved, the 

contractor shall forthwith arrange to supply to the Engineer-in- 

Charge for his approval, fresh samples complying with the 

specifications laid down in the contract. When materials are 

required to be tested in accordance with specifications, approval 

of the Engineer-in-Charge shall be issued after the test results are 

received. 

 
10.3 The contractor shall at his risk and cost submit the samples of 

materials to be tested or analyzed and shall not make use of or 

incorporate in the work any materials represented by the 

samples until the required tests or analysis have been made and 

materials finally accepted by the Engineer-in-Charge. The 

contractor shall not be eligible for any claim or compensation 

either arising out of any delay in the work or due to any 

corrective measures required to be taken on account of and as a 

result of testing of materials. 

 
10.4 The contractor shall, at his risk and cost, make all arrangements 

and shall provide all facilities as the Engineer-in-Charge may 

require for collecting, and preparing the required number of 

samples for such tests at such time and to such place or places as 

may be directed by the Engineer-in-Charge and bear  all  

charges and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The 

Engineer-in-Charge or his authorized representative shall at all 

times have access to the works and to all workshops and places 

where work is being prepared or from where materials, 

manufactured articles or machinery are  being obtained for the 
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works and the contractor shall afford every facility and every 

assistance in obtaining the right to such access. 

 
10.5 The Engineer-in-Charge shall have full powers to cause the 

removal of all materials from the premises which in his opinion 

are not in accordance with the specifications and in case of 

default, the Engineer-in-Charge shall be at liberty to employ at 

the expense of the contractor, other persons to remove the same 

without being answerable or accountable for any loss or damage 

that may happen or arise to such materials. The Engineer-in- 

Charge shall also have full powers to require other proper 

materials to be substituted thereof and in case of default, the 

Engineer-in-Charge may cause the same to be supplied and all 

costs which may attend such removal and substitution shall be 

borne by the contractor. The contractor shall, at his own expense, 

provide a material testing lab at the site for conducting routine 

field tests. 
 
 

11. Foreclosure of 

contract due to 

abandonment 

or reduction in 

scope of work 

11.1 If at any time after acceptance of the tender, Government shall 

decide to abandon or reduce the scope of the works for any 

reason whatsoever and hence not require the whole or any part 

of the works to be carried out, the Engineer-in-Charge shall give 

notice in writing to that effect to the contractor and the 

contractor shall act accordingly in the matter. The contractor 

shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage 

which he might have derived from the execution of the works in 

full but which he did not derive in consequence of the 

foreclosure of the whole or part of the works. 

 
The contractor shall be paid at contract rates, full amount for 

works executed at site. 
 
 

12. Site 

Investigation 

Reports 

12.1 The Contractor, in preparing the Bid, shall rely on any Site 

Investigation Reports supplemented by any information 

available to the Bidder. 

(i) The Contractor shall be deemed to have inspected and 

examined the Site and its surroundings and collected 

information available in connection with the work of all 

components and to have satisfied himself before submitting 

the bid, as to; 

(a) the form and nature thereof, including the subsurface 

conditions. 

(b) the hydrological and climatic conditions 



  
 

 

 

 

 

 

 

 

 

 
13. 13. Subcontracting 1 3 . 1 

(c) the extent and nature of work and materials necessary 

for the execution and completion of the works and the 

remedying of any defects therein, and the means and 

access to the site and the accommodation he may 

require, and in general deemed to have obtained all 

necessary information, subject as above mentioned, as 

to risks, contingencies and all other circumstances 

which may influence or affect his Bid. 

 

Subcontracting may be permitted only with the Employer's  prior  

written approval. Any approved subcontracting shall not relieve the 

Contractor of its obligations, duties, or responsibilities under the 

Contract. The Contractor shall remain fully responsible and liable for 

the acts, omissions, performance, and compliance of its subcontractors 

as if such acts or omissions were those of the Contractor. 

 
 

14. 

 

14. Inspection 

and supervision 

by Department 

 
14.1 All works under or in course of execution or executed in 

pursuance of the contract, shall at all times be open and  

accessible to the inspection and supervision of the Engineer-in- 

charge, his  authorized  subordinates  in  charge  of  the  work  

and all the superior Officers or any organization engaged by the 

Department for Quality Assurance and the contractor shall, at all 

times, during the usual working hours and at all other times at 

which reasonable notice of the visit of such officers has been 

given to the contractor, either himself be present to receive  

orders and instructions or have a responsible agent duly 

accredited in writing, present for that purpose. Orders given to 

the contractor‘s agent shall be considered to have the same force 

as if they had been given to the contractor himself. 

 
15. Labor laws to 

be complied by 

the contractor 

 

15.1 The contractor shall obtain a valid license under the Contract 

Labour (R&A) Act, 1970, and the Contract Labour (Regulation 

and Abolition) Central Rules, 1971, before commencement of 

the work, and continue to have a valid license until the 

completion of the work. The contractor shall also abide by the 

provisions of the Child Labour (Prohibition and Regulation) Act, 

1986. 

 

The contractor shall also comply with the provisions of the 

building and other Construction Workers (Regulation of 

Employment & Conditions of Service) Act, 1996 and the 

building and other Construction Workers Welfare Cess Act, 

1996. 

Any failure to fulfill  these  requirements  shall  attract  the  

penal provisions of this contract arising out of the resultant non-

execution of the work. 
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16. Settlement of 

disputes & 

arbitration 

15.2   No   labour   below   the   age   of   eighteen   years   shall   be 

employed on the work. 

 

15.3 The Engineer-in-Charge may require the contractor to dismiss or 

remove from the site of the work any person or persons in the 

contractors‘ employ upon  the  work  who  may  be incompetent 

or misconduct himself and the  contractor  shall  forthwith 

comply with such requirements. In respect of  maintenance/  

repair or renovation works etc. where the labour has an easy 

access to the individual houses, the contractor shall issue identity 

cards to the laborers, whether temporary or permanent and he 

shall be responsible for any untoward action on the part of such 

labour. 

16.1 All questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions here-in before 

mentioned and as to the quality of workmanship or materials 

used on the work or as to any other question, claim, right, matter 

or thing whatsoever in any way arising out of or relating to the 

contract, designs, drawings, specifications, estimates, 

instructions, orders or  these  conditions  or  otherwise  

concerning the works or the execution or failure to execute the 

same whether  arising  during  the  progress  of  the  work  or 

after the cancellation, termination, completion or abandonment 

thereof shall be dealt by a Dispute Redressal Committee duly 

constitute by the State Government. 
 

17. Safety 17.1  The Contractor shall be responsible for the safety of all activities 

on the Site. 
 

18. Possession of 

the Site 

19. Access to the 

Site 

18.1 The Engineer-In-Charge shall give possession of all parts of the 

Site to the Contractor 

19.1 The Contractor shall allow the Engineer-In-Charge and any 

person authorized by the Engineer-In-Charge access to the Site 

and to any place where work in connection with the Contract is 

being carried out or is intended to be carried out. 
 

 

20. Contractor’s 

Supervision 

20.1 The Contractor shall give or provide all necessary 

superintendence during the installation of the Facilities, and the 

Construction Manager or its deputy shall be constantly on the  

Site to provide full-time superintendence of the installation. The 

Contractor shall provide and employ only technical personnel 

who are skilled and experienced in their respective callings and 

supervisory staff who are competent to adequately supervise the 

work at hand. 
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B.  Time Control 
 
 

21. Compensation 

for delay 

21.1 If the contractor fails to maintain required progress or fails to 

complete the work or an item of work or group of items of work 

due to negligence, poor management, etc., he shall, without 

prejudice to any other right or remedy available under the law  

on account of such breach, pay to the Government a 

compensation @ 1.5% per month of the tendered value of work 

or of the value of the item or group of items of work until his 

progress of that work item(s) is found satisfactory by Engineer-

in-Charge. The amount paid as compensation to the Government 

for delay of contract work is irrevocable and at    the disposal of 

the Governor of Mizoram from  the day it is   paid by the 

contractor. 

 
21.2 The amount of compensation may be adjusted or set-off 

against any sum payable to the contractor under this or any 

other contract with the Government of Mizoram. 
 

 

22. Time and 

extension for 

delay 

22.1 The time allowed for execution of the works as specified or the 

extended time in accordance with these conditions shall be the 

essence of the contract. If the contractor commits default in 

commencing the execution of the work as aforesaid, the 

Governor of Mizoram shall, without prejudice to any other 

right or remedy available in law, be at the liberty to forfeit the 

performance guarantee absolutely. 
 

23. Compensat

ion in case of 

delay of

supply of 

material 

by Govt. 

 

 

 
24. The Works to 

Be Completed 

by the 

Intended 

Completion 

Date 

 

23.1 The contractor shall not be entitled to claim any compensation 

from Government for the loss suffered by him on account of 

delay by Government in the supply of materials where such 

delay is covered by the difficulties relating to the supply of 

wagons, force majeure or any reasonable cause beyond the 

control of the Government. 

 

 

24.1 The Contractor may commence execution of the Works on the 

Start Date and shall carry out the Works in accordance with the 

Program submitted by the Contractor, as updated with the 

approval of the Engineer-In-Charge, and complete them by the 

Intended Completion Date. 
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C.  Quality Control 

 

25. Identifying 

Defects 

25.1 The Engineer-in-Charge shall check the Contractor‘s work and 

notify the Contractor of any Defects that are found. Such 

checking shall not affect the Contractor‘s responsibilities. The 

Engineer-in-Charge may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Engineer-in- 

Charge considers may have a Defect. 
 

26. Tests 26.1  If the Engineer-in-Charge instructs the Contractor to carry out  a 

test not specified in the Specification to check whether any work 

has a Defect and the test shows that it does, the Contractor shall 

pay for the test and any samples. 
 

27. Correction of 

Defects 

27.1 The Engineer-in-Charge shall give notice to the Contractor of  

any Defects before the end of the Defects Liability Period. 
 

28. Uncorrected 

Defects 

 

 

 
29. Defect 

Liability 

 

 

 

 
 

30. Contractor 

liable for 

damages, 

defects, etc 

28.1 If the Contractor has not corrected a Defect within the time 

specified in the Engineer-in-Charge notice, the Engineer-in- 

Charge shall assess the cost of having the Defect corrected, and 

the Contractor shall pay this amount. 

 

 
29.1 The Defects Liability Period (DLP) shall be one (1) year from  

the date of completion and commissioning of the Project. Any 

defect identified in the Works during the construction period or 

within the Defects Liability Period shall be promptly rectified 

by the Contractor at its own cost and risk, to the satisfaction of 

the Employer. 

 

30.1 If the contractor, his working people, servants, machines, 

materials, debris, spoils or refuses, etc shall break, deface,  

injure, destroy, damage or cause loss of value, etc to any person, 

building, road, road kerb, fence, enclosure, water pipe, cables, 

drains, electric post, telephone post or wires, trees, grass, crops, 

pond or cultivated ground, etc or if any damage shall happen while 

in progress, from any cause whatever or if any defect or other 

faults appear in the work, the contractor shall upon receipt of a 

notice in writing on that behalf make the same good at his own 

expense or pay compensation money to the owner of such 

property. 
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D.  Cost Control 

 

31. Contract Price 31.1    In case of Fecal Sludge Treatment Plant , the Contract shall be a lump-

sum turnkey contract. The bidder shall be responsible for all works necessary for 

complete, functional and operational FSTP, whether or not each minor component 

is separately listed in the schedule of requirements/quantities. 
 

 

 

 

 
32. Payments 

 

 

 

A) FAECAL SLUDGE TREATMENT PLANT 
 

In the case of Plant and equipment, payments may be 

made as below subjected to availability of fund 

 

60% of contract amount of 

each item on prorate basis. 
On   delivery   to   the site  and verification   of   quality based  on 

specifications including third party inspection if required. 

10% of Contract amount of 

each item on prorate basis. 
On completion of erection and installation 

15% of contract amount of 

each item on prorate basis. 
On successful completion of   testing and commissioning. 

5% of contract 

amount of each item 
On successful completion of trial    run period for one month. 
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10 % of contract 
amount of each item 

On successful completion of defects liability/ performance 

guarantee period. 

 

 33.1  Sales Tax/VAT/ GST, Building and other Construction  Workers  Welfare 

Cess or any other tax or Cess, etc in respect of this contract shall be payable 

by the contractor and Government shall not entertain any claim whatsoever in 

this respect. 

 

 

33.2 The department shall deduct Cess & GST, etc as admissible on the value of 

work done from each bill of the contractor as per prevailing government‘s 

instructions/orders. In lieu of this, the department shall issue a certificate of 

deduction of the tax at source to the contractor. 
 

33. Levy /Taxes 

payable by 

contractor 
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34.Commissioning 

and Operational 

Acceptance 

E.  Finishing the Contract 

 

     34.1 Training on operation & maintenance should be given by the 

contractor after successful completion and commissioning of the 

project.

 

 

 

35. Suspension of work 
 

 

 

 

 

 

36. Termination 36.1  The Employer  may terminate  the  Contract if 

the other party causes a fundamental breach of the Contract. 

 

36.2 Fundamental breaches of Contract shall include, but shall not be 

limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of 

work is shown on the current Program and the stoppage has 

not been authorized by the Engineer-in-Charge; 

(b) the Contractor is made bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 

(c) the Engineer-in-Charge gives Notice that failure to  correct 

a particular Defect is a fundamental breach of Contract and 

the Contractor fails to correct it within a reasonable period of 

time determined by the Project Manager; 

(d) the Contractor does not maintain a Security, which is 

required; and 

(e) the Contractor has delayed the completion of the Works by 

the number of days for which the maximum amount of 

liquidated damages can be paid, i.e, 100 days 

(f) if the Contractor, in the judgment of the Employer has 

engaged in corrupt or fraudulent practices in competing for or 

in executing the Contract. 

35.1 The contractor shall, on receipt of the order in writing of the 

Engineer-in-Charge, (whose decision shall be final and binding on 

the contractor) suspend the progress of the works or any part thereof 

for such time and in such manner as the Engineer-in-Charge may 

consider necessary so as not to cause any damage or injury to the 

work already done or endanger the safety thereof. 
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37. Payment upon 

Termination 

a. If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer-In-Charge shall issue a 

certificate for the value of the work done and Materials ordered 

fewer advance payments received up to the date of the issue of 

the certificate and less 20 % which is the percentage to apply to 

the value of the work not completed. Additional Liquidated 

Damages shall not apply. If the total amount due to the 

Employer exceeds any payment due to the Contractor, the 

difference shall be a debt payable to the Employer. 

 

 
b. If the Contract is terminated for the Employer‘s convenience or 

because of a fundamental breach of Contract by the Employer, 

the Engineer-In-Charge shall issue a certificate for the value of 

the work done, Materials ordered, the reasonable cost of removal 

of Equipment, repatriation of the Contractor‘s personnel 

employed solely on the Works, and the Contractor‘s costs of 

protecting and securing the Works, and less advance payments 

received up to the date of the certificate. 
 

38. Property 38.1  All Materials on the Site, Plant, Equipment, Temporary   Works, 

and Works shall be deemed to be the property of the Employer if 

the Contract is terminated because of the Contractor‘s default. 



Bidding  Document  for DEWATS 

  
 

 

 

 

 

 

 
 

Section 5 – Contract Forms 

 

 

 

Table of Forms 

Letter of Acceptance .................................................................................................................................... 5-2 

Contract Agreement (Works) .................................................................................................................. 5- 3 

Performance Security ....................................................................................................................... 5- 6 

Advance Payment Security ....................................................................................................................... 5- 7 

Memorandum of Understanding for  JV Agreement……………………………………………….5-8 



Bidding  Document  for DEWATS 

  
 

 

Notification of Award 

Letter of Acceptance 
[Employer‘s letter head] 

Date:   

To:     

 

This is to notify you that your Bid dated  for  execution  of  the  Survey,  design,  supply, 

installation, construction, testing and commissioning of FSTP using Decentralized 

Wastewater Treatment System (DEWATS) for Khawhai Town with all contingent 

civil, electrical, mechanical, piping and instrumentation works (including 1 month 

trial run + 1 month training for operators + 1 year defect liability period) for the 

Contract Price in the aggregate of Rs. 56,13,841.00 as  corrected and modified in accordance 

with the Instructions to Bidders is hereby accepted by our Agency. 

 

You are requested to furnish the Performance Security within 7 days in accordance with the 

Conditions of Contract, using for that purpose one of the Performance Security Forms included in 

Section 5 (Contract Forms) of the Bidding Documents. 

 

 
 

The Engineer-in-Chief, PHED, 

Aizawl 

 

 

 

Attachment:  Draft Contract Agreement 
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Contract Agreement (Works) 

THIS AGREEMENT made the  day of  ,  , 

BETWEEN 

(1) The Engineer-in-Chief, a corporation incorporated under the laws of India and having its 

principal place of business  at  The Engineer-in-Chief, Office,  Khatla,  Aizawl,  Mizoram and 

(2)   ,  a  corporation   incorporated  under  the  laws    of 

  and having its principal place of  business at  . 
 

WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, deliver, 

install, complete and commission  certain   Facilities, viz.  and     the 

Contractor have agreed to such engagement upon and subject to the terms and conditions  

hereinafter appearing. 

 

NOW IT IS HEREBY AGREED as  follows: 
 

Article 1 

Contract 

Documents 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Article 2 Contract 

Price and  Terms 

of Payment 

1.1 Contract Documents 

The following documents shall constitute the Contract between 

the Employer and the Contractor, and each shall be read and 

construed as an integral part of the Contract: 

 
(a) This Contract Agreement and the Appendices  hereto 

(b) Letter of Bid 

(c) Employers‘ requirement 

(d) Price Schedules submitted by the Contractor 

(e) Special Conditions 

(f) General Conditions 

(g) Other completed Bidding Forms submitted with the Letter 

of Bid 

(h) Standard specifications 

(i) Quality assurance / Quality control  manual 

(j) Schedule of Rates 

 

1.2 Order of Precedence 

In the event of any ambiguity or conflict between the Contract 

Documents listed above, the order of precedence shall be  the 

order in which the Contract Documents are listed in Article 1.1 

(Contract Documents) above. 

 

1.3 Definitions Capitalized words and phrases used herein  shall  

have the same meanings as are ascribed to them in the General 

Conditions. 

1.1 Contract Price 

The Employer hereby agrees to pay to the Contractor  the  

Contract Price in consideration of the performance by the 

Contractor of its obligations hereunder. The Contract Price shall 

be the aggregate of: Fifty-six lakhs Thirteen thousand Eight 

hundred Forty-one rupees only 
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[Rs. 56,13,841.00] or such other sums as may be determined in 

accordance with the terms and conditions of the Contract. 

 

1.2 Terms of Payment 

The terms and procedures of payment according to which the 

Employer will reimburse the Contractor are given in  the 

Appendix (Terms and Procedures of Payment) hereto. 

 

Payment for the Works shall be made by the Employer against 

satisfactory completion of the respective milestones, subject to 

certification by the Engineer-in-Charge and availability of funds. 

Payment shall be made after submission and verification of all 

relevant documents, test reports and invoices, and after deduction 

of applicable taxes, security deposit and other statutory 

deductions. 

 

 

Article 3 3.1   Effective Date 

The Effective Date upon which the period until the Time for 

Completion of the Facilities shall be counted from is the date 

when all of the following conditions have been fulfilled: 

 

(a) This Contract Agreement has been duly executed for and 

on behalf of the Employer and the Contractor; 

 

(b) The Contractor has submitted to the Employer the 

performance security; 

 

Each party shall use its best efforts  to  fulfill  the  above 

conditions for which it is responsible as soon as practicable. 

 

3.2   If the conditions listed fewer than 3.1 are not fulfilled within      

two months from  the  date of this Contract notification because   

of reasons not attributable to the Contractor, the parties shall 

discuss and agree on an equitable adjustment to  the  Contract 

Price and the Time for Completion and/or other relevant 

conditions of the Contract. 
 

Article 4 

Communications 

4.1 The address of the Employer for notice purposes, pursuant to  

The Engineer-in-Chief, Office, Khatla, Aizawl, Mizoram 

 

4.2 The address of  the  Contractor for notice  purposes,  pursuant   to 

 
 

 
 

Article 5. 

Appendices 

5.1 The Appendices listed in the attached List of Appendices  shall  

be deemed to form an integral part of this Contract Agreement. 
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5.2 Reference in the Contract to any Appendix shall mean the 

Appendices attached hereto, and the Contract shall be read and 

construed accordingly. 

 

 
 

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be   

duly executed by their duly authorized representatives the day and year first above written. 

 

Signed by, for and on behalf of the  Employer 

 
 

The Engineer-in-Chief, PHED, 

Aizawl 

 

In the presence of 
 

 

 

 

 

Signed by, for and on behalf of the  Contractor 
 

 

 
 

 

in the presence of 
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Performance Security 

 

...........................Bank’s Name, and Address of Issuing Branch or    Office ........................... 

Beneficiary:   ........................... Name and Address of Employer    .......................................... 

Date:....................................................................................................................................... 

Performance  Guarantee   No.: ............................................................................................... 

 

We  have  been  informed that   has     entered    into 

Contract  No dated  with   you,   for   the 

execution of Survey, design, supply, installation, construction, testing and commissioning of 

FSTP using Decentralized Wastewater Treatment System (DEWATS) for Khawhai 

Town with all contingent civil, electrical, mechanical, piping and instrumentation 

works (including 1 month trial run + 1 month training for operators + 1 year defect 

liability period). 
Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

At  the request  of the  Contractor, we  hereby      irrevocably 

undertake    to    pay   you    any   sum    or   sums    not    exceeding   in    total    an   amount  of 

  (  )  such  sum  being  payable  in 

the types and proportions of currencies in which the Contract Price is payable, upon receipt by  

us of your first demand in writing accompanied by a written statement stating that the  

Contractor is in breach of its obligation(s) under the  Contract,  without your  needing to prove  

or to show grounds for your demand or the sum specified therein. 

This guarantee shall expire, no later than the  Day  , and 

any demand for payment under it must be received by us at this office on or before that  date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

458, except that subparagraph (ii) of Sub-article 20(a) is hereby excluded. 

 

 

 

 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Seal of Bank and Signature(s) 
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Advance Payment Security 

 
...........................Bank’s Name, and Address of Issuing Branch or    Office ........................... 

Beneficiary:   ...........................  Name  and  Address  of  Employer .......................................... 

Date:....................................................................................................................................... 

Advance  Payment  Guarantee  No.: ...................................................................................... 

We  have  been informed that    has 

entered       into       Contract       No   dated 

  with   you,   for   the   execution   of   Survey,   design,  supply,  installation, 

construction, testing and commissioning of FSTP using Decentralized Wastewater 

Treatment System (DEWATS) for Khawhai Town with all contingent civil, 

electrical, mechanical, piping and instrumentation works (including 1 month trial 

run + 1 month training for operators + 1 year defect liability period). 

Furthermore, we understand that, according to the Conditions of the Contract, an  advance 

payment in the sum   

(    ) is to be made against an advance payment guarantee. 

At  the request  of the  Contractor, we  hereby      irrevocably 

undertake   to   pay   you   any   sum   or   sums   not   exceeding   in   total   an   amount   of      . 

  (  )  upon  receipt  by  us  of 

your first demand in writing accompanied by a written  statement stating that  the Contractor is  

in breach of its obligation under the Contract because the Contractor  used  the  advance  

payment for purposes other than the costs of mobilization in respect of the Works. 

It is a condition for any claim and payment under this guarantee to be made that the advance 

payment referred to above must have been received by the Contractor on its account number . 

   at    

The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Contractor as indicated in copies of interim statements or 

payment certificates which shall be presented to us. This guarantee shall expire, at the latest, 

upon our receipt of a copy of the interim payment certificate indicating  that  eighty  (80)  

percent  of  the  Contract  Price  has  been  certified  for  payment,  or        on  the  day  of 

  whichever  is earlier.   Consequently,  any  demand  for  payment  under 

this guarantee must be received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

458. 

 

 

 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Seal of Bank and Signature(s) 
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Memorandum of Understanding for JOINT  VENTURE 

 

This Memorandum of  Understanding (hereinafter referred to  as "MOU") is made and entered into   

this ----------------------("Effective Date"). 

BETWEEN 

M/s.  ,      a      company 

incorporated,  and  having  its  registered    office  at   . 

(Hereinafter referred to as the "First Party"/ "One Partner"); 

 

M/s.   )  a  company incorporated, and 

having  Registered office at  .  (Hereinafter  referred  to as the 

"Second Party"/ “Each Partner”); 

 

M/s.  )  a  company incorporated, and 

having Registered office at   .  (Hereinafter  referred to as 

the "Third Party"/ “Each Partner”); 

Hereinafter jointly referred to as the "Parties" and individually as "Each Party" or "a Party” as    

the case may be. 

 

WHEREAS, 

 
 

A) The  Engineer-in-Chief,  PHED Mizoram (hereinafter referred to as  the Engineer-in- 

Chief,  PHED or “Employer” invited bid for 
 

  , 

(B) The  Parties hereto formed a Joint  Venture or will form    a joint venture (hereinafter referred 

to as the "JV") to jointly execute the above project in all respect 

 

NOW THEREFORE IT IS HEREBY AGREED as  follows 

ARTICLE 1: JOINT VENTURE: 

1.1. The Parties hereto agree to form the Joint Venture with  designated as the One 

Partner and First Partner. 

1.2.   shall be the Second Member – or Second  Partner 

1.3.    shall  be the  Third Member  – or Third Partner (insert  more    lines if 

more partners) 
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ARTICLE 2: JOINT VENTURE  NAME:  

2. The JV shall do business in the name  of “  Joint Venture”. 

 
 

ARTICLE 3: JOINT AND SEVERAL  LIABILITY: 

3 The Parties hereto shall, for the above-referred Projects, be jointly and severally liable to the 

Employer for the execution of the Projects in accordance with the Contract till the actual 

completion of Contract including defect liability period and operation & maintenance as per bid 

conditions. 

 

ARTICLE 4: PROPORTIONATE  SHARE: 

1.1 Each member of the Joint Venture agrees to place at the disposal of the Joint Venture, the  benefit 

of all its experience, technical knowledge and skill, and shall in  all  respects  bear its  share of 

responsibility and burden of completing the contract. The parties herein shall be responsible for 

physical and financial distribution of work as under. 

Lead Partner: Financial responsibility: -------------------------------------------------- 

Physical responsibility:  -------------------------------------------------- 

Other Partners: Financial responsibility:  -------------------------------------------------- 

Physical responsibility:  -------------------------------------------------- 

 

1.2 All rights, interests,  liabilities, obligations, risks, costs, expenses and pecuniary obligations  

and all net profits or net losses arising out of the Contract shall be shared or borne by the 

Parties in the above Proportions. 

1.3 The members in the proportion as mention in article 4.1 shall contribute sufficient  Initial    

fixed capital for timely execution of the project including commissioning &  operating period  

as per the contract. 

ARTICLE 5: JOINT EFFORT AND  MANAGEMENT: 

5.1 The Parties shall participate as a JV  in the  submission of bids and further negotiations with 

the Employer and shall co-operate and contribute their respective expertise and resources to 

secure and execute the Projects. 

5.2 On award of Projects, the First Partner in consultation with the other members of JV will 

decide on the final management structure for the successful execution of the  Projects as per  

the terms of Contract. 

5.3 All the Parties hereby agree to pool in their financial, administrative, managerial,  technical  

and material resources for execution of the Projects,  including commissioning & operation   

for the period as stipulated in the contract. The share of interest of the JV shall be as per the 

mutual understanding for the successful completion of the project. 
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ARTICLE 6: EXCLUSIVITY: 
 

6.1 The co-operation between the Parties hereto shall be mutually exclusive i.e. none  of  them  

shall without the other Party's consent & prior approval of Engineer-in-Chief, PHED, 

approach or cooperate with any other parties in respect of the Project. 

6.2 In the course of working as associates, the parties to the JV will be sharing information with 

each other which may be proprietary /confidential information /knowledge acquired by each 

other. It is hereby agreed that the parties will maintain complete secrecy regarding such 

information / knowledge and will not divulge to any party for any other purpose  except for    

the success of the joint execution of the contract. All parties will also indemnify each other 

against any claim that may arise out of using information, which are  being  claimed  

proprietary. 

 

 

ARTICLE 7: Memorandum of  Understanding: 

7.1 This Memorandum of Understanding shall be  terminated:- 

a. if the Parties mutually confirm that the JV's bid proposal has not been finally accepted   

by Employer and all rights and obligations of the  Parties under or in connection with  

this Memorandum of Understanding have ceased, or 

b. after successful completion of the project including commissioning & operation  and 

defect liability period from the date of this Memorandum of Understanding unless 

extended for a further period on demand of Engineer-in-Chief, PHED & mutual consent 

of the Parties, or 

7.2 The Memorandum of Understanding can be modified by mutual  consent of the Parties to  

suit the efficient and expeditious execution of Projects including commissioning &  operation  

of Plant or to make this agreement more meaningful to  suit the  requirements of  Employer 

after the consent of the Employer. 

ARTICLE 8: ARBITRATION: 

8.1    Any dispute  resulting from  this Agreement  shall be  settled amicably by mutual  Consultation 

by the Managing Directors/Chairman of  &   . In the event  that an 

amicable settlement is not reached within 60 days in any particular case, the dispute shall be 

referred to arbitration and shall be  resolved in accordance  with and subject to the provisions   

of the  and any statutory modifications and   enactment hereof 

for the time  being in force. The decision of the arbitrators shall be final and binding upon    

both parties. The venue of arbitration will be   . 
 

 

ARTICLE 9: GOVERNING LAWS: 

9.1 This Agreement  shall in all  respects be  governed  by and  interpreted  in accordance  with the 

  Laws. 
 

 

ARTICLE 10: CONFIDENTIALITY: 

10.1 No Party hereto shall disclose to any other party any information of a confidential nature 

including but not limited to trade secrets, know-how acquired from any Party in connection 

with the subject matter of this Agreement. 
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ARTICLE 11: ADDRESS OF CONSORTIUM: 

➢ Any and all correspondence from the Employer to the JV shall be addressed to (name of JV)  

at the address stated herein below–(any one of the partners). The address of the Consortium 

office of the partner companies will be deemed to be the address for the purpose of 

communication. 

➢ The notice, if any required to be served on the party by the other party, will be deemed to be 

served, if the said notice / communication is delivered by Registered Post at the respective 

address 

(Name of JV) 

 

 

 

 

ARTICLE 12: Authorized Representative: 

➢ The JV shall nominate a Representative who shall have the authority to conduct all  business 

for and on behalf of any and all the parties of the JV during the bidding process and, in the 

event the JV is awarded the Contract, during contract execution. 

➢ Authorized Representative of JV :   
 

 

ARTICLE 13: ASSIGN ABILITY: 

13.1   The interests and rights of a Party in the Contract and as a Party of the Joint Venture shall not   

be transferable or assignable without the written consent of the Employer & other party. 

ARTICLE14: INTERPRETATION OF  HEADINGS: 

14. The headings of each of the Articles herein contained are inserted merely for convenience of 

reference and shall be ignored in the interpretation and construction of any of the provisions 

herein contained. 

ARTICLE 15: OTHERS 

15.1  Any other  matters not  contained in this  Agreement shall be  discussed and amicably agreed  

upon by the Parties in the spirit of mutual trust and cooperation for timely completion of project 

including commissioning & operation of project. Notwithstanding anything above all the Parties are 

severally and jointly responsible to the Employer for execution of the Contract: 

IN WITNESS WHEREOF the  Parties hereto have caused this  Agreement to be executed by each    

of the duly authorized representatives as appearing below:- 

 

 
Signed by ) 

For and on behalf of 

) 
 

 

in the presence of: ) 
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Name: 

Designation: 

Signed by ) 

Name : 

Designation: 

For and on behalf of )    

  . 
 

in the presence of: ) Name : 

   

Name: 

Designation: 

) Designation: 


