



No. D-15015/5/2019-E-in-C/PHE/12  
GOVERNMENT OF MIZORAM  
OFFICE OF THE ENGINEER-IN-CHIEF, PHED  
MIZORAM : AIZAWL



*Dated Aizawl, the 26<sup>th</sup> July, 2019*

**NOTICE**

In continuation of this office letter No. D-15015/5/2019-E-in-C/PHE/7 'A' Dt. 15.7.2019. The date for submission and opening of Bids for Alternate Gravity Water Supply Scheme of Aizawl is further extended to **16<sup>th</sup> August, 2019 due to technical reason.** Further the period for completion of the whole project is also extended to 18 (eighteen) months for the date of award of work.


**Sd/-LALMUANZOVA  
Engineer-in-Chief, PHED  
Mizoram: Aizawl**

Memo No. D-15015/5/2019-E-in-C/PHE/12'A'

*Dt. Aizawl the 26<sup>th</sup> July, 2019*

Copy to :

1. *The Secretary (PHED), Govt of Mizoram for favour of kind information.*
2. *The Secretary, Planning & Program Implementation Department Government of Mizoram for favour of kind information.*
3. *The Chief Engineers Zone-I (PHED), for information.*
4. *The Superintending Engineers (PHED), Aizawl WATSAN Circle for information.*
5. *The Executive Engineer (PHED), AWDD 'S' for information and necessary action*
6. *The System Analyst, PHED for displaying on the Department website.*
7. *All Bidder/Intending Bidders for information and compliance.*
8. *Concerned file.*
9. *Office Notice board.*

  
**Engineer-in-Chief, PHED  
Mizoram: Aizawl**