



No.D-15015/5/2019-E-in-C/PHE/6
GOVERNMENT OF MIZORAM
OFFICE OF THE ENGINEER-IN-CHIEF:PHED
MIZORAM :: AIZAWL

Dated Aizawl, the 21st June, 2019.

To,

All Bidders,
Tender Bid of Alternate Gravity Water Supply Scheme of Aizawl.

Subj. : Pre-bid queries with reference to work of Alternate Gravity Water Supply Scheme of Aizawl.

With reference to the queries in the Pre-bid meeting held on 19/6/2019 clarification for your queries are as under :-

1. Acquisition of land for dam, pipe line route and approach roads is to be done by the Department.
2. The Project is a turn-key project and the total cost and the completion time is fixed by the sanctioning Ministry. Clause 11(11.5) of section 1 of tender at page 1-7 may kindly be seen for guidance.
3. The Project is a turnkey project inclusive of all required components.
4. The C.P.W.D Manual insisted interest on Mobilisation advance.
5. The available data and coordinates will be furnished.
6. Rs.10 Lakhs presently available with the Department for the Project.
7. The alleged missing Pages are already made available.
8. The terms of payment shall be decided by the Department and incorporated in the agreement.
9. Forest clearance is already obtained.
10. Contour drawing of dam site and Feeder main drawing are to be done by the bidder/contractor.
11. The performance security (Bank Guarantee) is 5% as per GCC 48.1 (Detailed in Corrigendum).
12. Walkway along river crossings may be provided for maintenance.
13. Materials for lining pipes is to be decided by the Contractor.
14. Pipe line alignments, River flow and cross sections pipe classifications etc to be decided by the Bidder/Contractor.
15. Earth and stone required for earth fill dam and storage for all materials is the responsibility of the contractor.
16. The turbidity of source during peak monsoon is to be ascertained by the contractor.
17. Dam lining, if required, is the responsibility of the Contractor.
18. Liquidated damages is 1.5% per month of delay (Detailed in Corrigendum)

(LALMUANZOVA)
Engineer-in-Chief : PHED
Mizoram : Aizawl

Memo No. D-15015/5/2019-E-in-C/PHE/6 'A' : Dated Aizawl, the 21st June, 2019.

Copy to :-

1. Chief Engineer, Zone-I, PHED for information.
2. Superintending Engineer, PHED, Aizawl WATSAN Circle for information.
3. Executive Engineer, PHED, Aizawl Water Distribution Division South for information.
4. System Analyst, to upload in PHED web site.


Engineer-in-Chief : PHED
Mizoram : Aizawl